| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,942.71 ROUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 09/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1293005
1293005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1151771 CALUVET ASPHALT PAVI NG CO $ 351, 704.77 100. 0000%
2 35-1212938 ATLAS EXCAVATI NG, | NC. $  383,994.35 109. 1808%
3 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 406, 560. 76 115. 5971%
4 35-1673827 HENDERSON, H E., |INC. $  421,048.94 119. 7165%
5  35-1917625 M LESTONE CONTRACTCRS, L. P. $  432,557.60 122. 9888%
6  35-1609544 SCHUTT- LOCKABI LL CO $  435,381.37 123. 7917%
7 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  464,227.47 131. 9935%
8  35-1381845 HARVEY, GEORGE R & SON, INC.  CONDI TI ONAL BID $  520,115.35 147. 8840%
[(1) 35-1151771 | (2) 35-1212938 | (3) 35-0999231
| CALUVET ASPHALT PAVING CO | ATLAS EXCAVATI NG, | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I I
0001 105- 06790 6.000 MOS | 1900. 00000 11400. 00| 650. 00000 3900. 00| 1563. 32000 9379. 92
FIELD OFFI CE, 300 SFT | | |
0002 105- 06845 LUMP|  16785. 00000 16785.00|  18000. 00000 18000.00]  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  16455. 00000 16455.00]  20000. 00000 20000.00]  18340. 73000 18340. 73
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  17000. 00000 17000.00|  28800. 00000 28800.00|  18635. 85000 18635. 85
CLEARI NG RI GHT OF WAY | | |
0005 202- 01406 3.000 EACH 559. 51000 1678. 53| 750. 00000 2250. 00| 1050. 00000 3150. 00
SAMPLI NG AND TESTI NG ANALYSI S | | |
0006 202- 03000 LUNP| 490. 89000 490. 89| 400. 00000 400. 00| 446. 49000 446. 49
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0007 202- 03000 LUMP| 1953. 00000 1953. 00| 400. 00000 400. 00| 639. 82000 639. 82
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 2 I I I
0008 202- 05545 10.000 CYS | 65. 45000 654. 50| 53. 00000 530. 00| 157. 50000 1575. 00
REGULATED MATERI ALS, DI SPOSE, C | | |
0009 202- 05550 10. 000 CYS | 14. 78000 147. 80| 16. 00000 160. 00| 157. 50000 1575. 00
REGULATED MATERI ALS, REMOVE, C | | |
0010 202- 05555 10.000 CYS | 6. 86000 68. 60| 5. 50000 55. 00| 105. 00000 1050. 00

REGULATED MATERI ALS, TRANSPORT, C [ | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1212938 | (3) 35-0999231
| CALUVET ASPHALT PAVI NG CO | ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0011 202-52710 605. 000 SYS | 7. 13000 4313. 65| 7.00000 4235. 00| 6. 00000 3630. 00
S| DEWALK, CONCRETE, REMOVE | | |
0012 202-60821 6330. 000 SYS | 1. 52000 9621. 60| 2. 00000 12660. 00| 2. 00000 12660. 00
SURFACE M LLING Bl TUM NOUS | | [
0013 202- 78515 LUVP| 1055. 67000 1055. 67| 1200. 00000 1200. 00| 1050. 00000 1050. 00
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0014 202-96151 LUMP| 263. 92000 263. 92| 350. 00000 350. 00| 262. 50000 262.50
TRANSPORTATI ON OF SALVAGEABLE | TENMS | |
0015 203- 02080 0.258 M LE| 24652. 83000 6360. 43| 85000. 00000 21930. 00| 80000. 00000 20640. 00
LI NEAR GRADI NG | | [
0016 203- 94803 497.000 CYS | 15. 84000 7872. 48| 7.50000 3727. 50| 11. 66000 5795. 02
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0017 211- 02060 16.000 CYS | 65. 98000 1055. 68| 44. 00000 704. 00| 40. 50000 648. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0018 303-52308 114.100 TON | 52. 54000 5994. 81| 17. 00000 1939. 70| 40. 62000 4634.74
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 401-05437 814.800 TON | 38. 78000 31597. 94| 42.00000 34221. 60| 45, 00000 36666. 00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0020 401- 05455 172.400 TON | 55. 97000 9649. 23| 51. 00000 8792. 40| 60. 00000 10344. 00
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0021 401- 05456 524.000 TON | 46. 15000 24182. 60| 52. 00000 27248. 00| 61. 00000 31964. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0022 409- 04375 2.830 TON | 150. 00000 424, 50| 600. 00000 1698. 00| 607. 72000 1719. 85
Bl TUM NOUS MATERI AL FOR TACK CQOAT | | |
0023 604- 06069 138.000 SYS | 33. 78000 4661. 64| 38. 00000 5244. 00| 43. 92000 6060. 96
CURB RAMP, CONCRETE | | |
0024 604- 06070 529.000 SYS | 25. 34000 13404. 86| 26. 00000 13754. 00| 23. 97000 12680. 13
S| DEWALK, OONCRETE | | |
0025 605- 06120 145. 000 LFT | 21.11000 3060. 95| 11. 50000 1667. 50| 18. 67000 2707. 15
CURB, CONCRETE | | |
0026 605-06150 1025. 000 LFT | 13. 72000 14063. 00| 12. 50000 12812. 50| 12. 58000 12894. 50
CURB AND GUTTER, C, CONCRETE | | |
0027 605- 06250 26.000 SYS | 73. 90000 1921. 40| 85. 00000 2210. 00| 99. 95000 2598. 70
CENTER CURB, C, CONCRETE | | |
0028 610- 05527 24.100 TON | 122. 33000 2948. 15| 160. 00000 3856. 00| 159. 66000 3847.81
HVA FOR APPROACHES | | |
0029 611-05330 346.000 SYS | 42. 23000 14611. 58| 39. 00000 13494. 00| 36. 91000 12770. 86
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0030 615- 06490 13.000 EACH 184. 74000 2401. 62| 130. 00000 1690. 00| 183. 75000 2388. 75

RI GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 120 -3
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.080 IN. TH CKNESS |
0047 805-01160 1.000 EACH 659. 80000 659. 80

ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1212938 | (3) 35-0999231
| CALUVET ASPHALT PAVI NG CO | ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 615- 06500 4.000 EACH 395. 88000 1583. 52| 320. 00000 1280. 00| 393. 75000 1575. 00
MONUMENT, A | | |
0032 615- 06527 1.000 EACH 395. 88000 395. 88| 370. 00000 370. 00| 393. 75000 393.75
MONUMENT, SECTI ON CORNER | | [
0033 621- 06567 6.000 M | 2.11000 12. 66| 27. 00000 162. 00| 2. 10000 12. 60
WATER | [ |
0034 621-06574 1292.000 SYS | 4. 48000 5788. 16| 2.90000 3746. 80| 3. 13000 4043. 96
SODDI NG | | [
0035 714-02401 60. 000 LFT | 69. 67000 4180. 20| 62. 00000 3720. 00| 69. 30000 4158. 00
RETAI NI NG WALL | | [
0036 715-13010 88.000 LFT | 29. 03000 2554, 64| 49. 00000 4312. 00| 40. 45000 3559. 60
PIPE, GROUP L, 12 IN | | [
0037 720- 44000 12.000 EACH 200. 00000 2400. 00| 280. 00000 3360. 00| 325. 49000 3905. 88
CASTI NG ADJUST TO GRADE | | [
0038 720- 45045 1.000 EACH| 1425. 16000 1425. 16| 1200. 00000 1200. 00| 1062. 38000 1062. 38
I NLET, J10 | | |
0039 720- 45250 4.000 EACH 1636. 30000 6545. 20| 1500. 00000 6000. 00| 1151. 92000 4607. 68
CATCH BASI N, K10 | | [
0040 720-98174 1.000 EACH| 2111. 35000 2111. 35] 1600. 00000 1600. 00| 1559. 69000 1559. 69
| NLET, B15 | | |
0041 801- 06207 6680. 000 LFT | 0. 95000 6346. 00| 1. 05000 7014. 00| 0. 97000 6479. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0042 801- 06606 2.000 EACH 121. 40000 242. 80| 110. 00000 220. 00| 99. 75000 199. 50
BARRI CADE, |11B | | |
0043 801- 06640 16. 000 EACH 68. 62000 1097. 92| 100. 00000 1600. 00| 89. 25000 1428. 00
CONSTRUCTI ON SI GN, A | | |
0044 801-06710 270. 000 DAY | 13. 72000 3704. 40| 19. 00000 5130. 00| 18. 90000 5103. 00
FLASHI NG ARROW S| GN | | |
0045 801- 06775 LUMP| 15000. 00000 15000. 00| 20000. 00000 20000. 00| 34999. 00000 34999. 00
MAI NTAI NI NG TRAFFI C | | |
0046 802- 76025 24.500 SFT | 47.51000 1164. 00| 47. 00000 1151. 50| 48. 30000 1183. 35
|
| 675. 00000 675. 00| 656. 25000 656. 25
PEDESTAL, BASE, FOUNDATION A, ANCHOR | | |
BOLTS, 9 FT. | | |
0048 805-01842 5.000 EACH 712. 58000 3562. 90| 730. 00000 3650. 00| 708. 75000 3543. 75
HANDHOLE, SI GNAL | | |
0049 805- 02065 3.000 EACH 1002. 89000 3008. 67| 1050. 00000 3150. 00| 997. 50000 2992. 50

SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 3 FT.| | |
X 7 FT. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1212938 | (3) 35-0999231
| CALUVET ASPHALT PAVI NG CO | ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 805-02072 1.000 EACH 2850. 32000 2850. 32| 2900. 00000 2900. 00| 2835. 00000 2835. 00
S| GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
0051 805- 02073 1.000 EACH| 2955. 89000 2955. 89| 3100. 00000 3100. 00| 2940. 00000 2940. 00
S| GNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | |
0052 805- 02076 1.000 EACH| 2639. 18000 2639. 18| 2700. 00000 2700. 00| 2625. 00000 2625. 00
S| GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
0054 805-03370 4.000 EACH 422. 27000 1689. 08 440. 00000 1760. 00| 420. 00000 1680. 00

PEDESTRI AN SI GNAL HEAD, W TH |
| NTERNATI ONAL SYMBCLS, 18 I N

|
| |
0055 805- 06592 2173.000 LFT | 7.39000 16058. 47| 7. 50000 16297. 50| 7. 35000 15971. 55
CONDUI T, STEEL, GALVANI ZED, 2 IN. | |
0056 805- 78109 1.000 EACH  11084.57000 11084.57|  11500. 00000 11500. 00]  11025. 00000 11025. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE [ [ |
0057 805- 78205 5.000 EACH 448. 66000 2243. 30| 440. 00000 2200. 00| 446. 25000 2231.25
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | |
AVBER, GREEN [ |
0058 805- 78230 1.000 EACH 738. 97000 738. 97| 725. 00000 725. 00| 735. 00000 735. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | [
AVBER, GREEN, AMBER ARROW GREEN ARROW | [ [
0059 805- 78370 4.000 EACH 105. 57000 422. 28| 125. 00000 500. 00| 105. 00000 420. 00
PEDESTRI AN PUSH BUTTON [ [ [
0060 805- 78445 1.000 EACH 527. 84000 527. 84| 520. 00000 520. 00| 525. 00000 525. 00
S| GNAL SERVI CE | | |
0061 805- 78467 135.000 LFT | 2.11000 284. 85| 2.10000 283. 50| 2.10000 283. 50
SI GNAL CABLE, 3C 8GA. | | |
0062 805- 78470 2500. 000 LFT | 0. 16000 400. 00| 0. 20000 500. 00| 0. 17000 425. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | |
0063 805- 78480 330.000 LFT | 1. 06000 349. 80| 1. 15000 379. 50| 1. 05000 346. 50
SI GNAL CABLE, 3C 14GA. | |
0064 805- 78485 530.000 LFT | 1. 11000 588. 30| 1. 20000 636. 00| 1. 10000 583. 00
SI GNAL CABLE, 5C 14GA. | |
0065 805- 78490 1250. 000 LFT | 1. 16000 1450. 00| 1. 30000 1625. 00| 1. 16000 1450. 00
SI GNAL CABLE, 7C 14GA. | |
0066 805- 78510 2200.000 LFT | 0. 95000 2090. 00| 1. 10000 2420. 00| 0. 95000 2090. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0067 805- 78785 5.000 EACH 580. 62000 2903. 10| 580. 00000 2900. 00| 577. 50000 2887. 50
SI GNAL DETECTOR HOUSI NG | | |
0068 805- 78795 675.000 LFT | 7.39000 4988. 25| 7.80000 5265. 00| 7. 35000 4961. 25
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0069 805- 78925 1.000 EACH 527. 84000 527. 84| 550. 00000 550. 00| 525. 00000 525. 00

CONTRCLLER CABI NET FOUNDATI ON, P1 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1212938 | (3) 35-0999231
| CALUVET ASPHALT PAVI NG CO | ATLAS EXCAVATI NG | NC. | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0071 805-92504 10. 000 EACH 279. 75000 2797. 50| 285. 00000 2850. 00| 278. 25000 2782. 50
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0072 806- 53072 LUWP| 2639. 18000 2639. 18| 3500. 00000 3500. 00| 2625. 00000 2625. 00
TEMPORARY TRAFFI C SI GNAL | |
0074 808-06701 465. 000 LFT | 0. 37000 172. 05| 0. 65000 302. 25| 0. 58000 269.70
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0075 808-06703 263.000 LFT | 0. 37000 97. 31| 0. 60000 157. 80| 0. 53000 139. 39
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0076 808- 75245 790. 000 LFT | 0. 37000 292. 30| 0. 65000 513. 50| 0. 63000 497. 70
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. [ | |
0077 808- 75260 240.000 LFT | 2. 06000 494, 40| 2. 00000 480. 00| 1. 84000 441. 60
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | [
0078 808- 75297 99.000 LFT | 4. 06000 401. 94| 4. 20000 415. 80| 4. 20000 415. 80
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0079 808- 75300 298.000 LFT | 1. 06000 315. 88| 1. 10000 327. 80| 1. 05000 312.90
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0080 808- 75320 5.000 EACH 58. 06000 290. 30| 63. 00000 315. 00| 63. 00000 315. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0081 808- 75325 5.000 EACH 79. 18000 395. 90| 83. 00000 415. 00| 78. 75000 393.75
PAVEMENT NMESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0082 808-92027 1532. 000 LFT | 0. 74000 1133. 68| 1. 10000 1685. 20| 1. 05000 1608. 60
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N I I |
SECTI ON TOTALS | $ 351, 704. 77| $ 383, 994. 35] $ 406, 560. 76
CONTRACT TOTALS | $ 351, 704. 77| $ 383, 994. 35] $ 406, 560. 76




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1673827 | (5) 35-1917625 | (6) 35-1609544
| HENDERSON, H. E., I NC | M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I I
0001 105-06790 6.000 MXS | 1264. 62000 7587. 72| 2400. 00000 14400. 00| 1159. 54000 6957. 24
FI ELD OFFI CE, 300 SFT | | [
0002 105- 06845 LUWP| 20628. 00000 20628. 00| 9360. 00000 9360. 00| 18013. 91000 18013. 91
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 18350. 84000 18350. 84| 21000. 00000 21000. 00| 20442. 06000 20442. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5582. 10000 5582. 10| 14381. 05000 14381. 05| 18100. 65000 18100. 65
CLEARI NG RI GHT OF WAY | | |
0005 202-01406 3.000 EACH 1604. 60000 4813. 80| 600. 00000 1800. 00| 849. 71000 2549, 13
SAMPLI NG AND TESTI NG ANALYSI S | | |
0006 202-03000 LUMP| 414, 70000 414. 70| 1134. 04000 1134. 04| 1464. 13000 1464. 13
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 1 I I I
0007 202- 03000 LUWP| 716. 90000 716. 90| 1134. 04000 1134. 04| 1464. 13000 1464. 13
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 2 I I I
0008 202- 05545 10.000 CYsS | 67. 20000 672. 00| 90. 00000 900. 00| 169. 94000 1699. 40
REGULATED MATERI ALS, DI SPCSE, C | | |
0009 202- 05550 10.000 CYS | 80. 45000 804. 50| 600. 00000 6000. 00| 169. 94000 1699. 40
REGULATED MATERI ALS, REMOVE, C | | [
0010 202- 05555 10.000 CYS | 77. 70000 777.00]| 60. 00000 600. 00| 169. 94000 1699. 40
REGULATED MATERI ALS, TRANSPORT, C | | |
0011 202-52710 605. 000 SYS | 10. 87000 6576. 35| 7.95000 4809. 75| 6. 18000 3738. 90
S| DEWALK, CONCRETE, REMOVE [ | [
0012 202-60821 6330. 000 SYS | 1. 68000 10634. 40| 1. 65000 10444. 50| 1. 70000 10761. 00
SURFACE M LLING Bl TUM NOUS | | |
0013 202- 78515 LUWP| 986. 00000 986. 00| 1063. 10000 1063. 10| 1132. 95000 1132. 95
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0014 202-96151 LUWP| 464. 00000 464. 00| 265. 78000 265. 78| 283. 24000 283. 24
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0015 203-02080 0.258 M LE| 49420. 75000 12750. 55| 123775. 66000 31934.12| 151100. 02000 38983. 81
LI NEAR GRADI NG | | [
0016 203-94803 497.000 CYS | 36. 73000 18254. 81| 43. 73000 21733. 81| 24. 34000 12096. 98
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0017 211-02060 16. 000 CYS | 179. 45000 2871. 20| 35. 59000 569. 44| 27. 02000 432. 32
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-52308 114.100 TON | 69. 52000 7932. 23| 35. 00000 3993. 50| 27. 43000 3129.76
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 401- 05437 814.800 TON | 42. 42000 34563. 82| 46. 00000 37480. 80| 52.11000 42459, 23

QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1673827 | (5) 35-1917625 | (6) 35-1609544
| HENDERSON, H. E., I NC | M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 401- 05455 172.400 TON | 51. 26000 8837. 22| 71. 00000 12240. 40| 80. 44000 13867. 86
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0021 401- 05456 524.000 TON | 51. 63000 27054. 12| 55. 00000 28820. 00| 62. 32000 32655. 68
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0022 409- 04375 2.830 TON | 607. 72000 1719. 85| 150. 00000 424. 50| 169. 94000 480. 93
Bl TUM NOUS MATERI AL FOR TACK CQOAT | | |
0023 604- 06069 138.000 SYS | 55. 54000 7664. 52| 45, 28000 6248. 64| 40. 18000 5544, 84
CURB RAMP, CONCRETE | | [
0024 604- 06070 529.000 SYS | 27. 54000 14568. 66| 36. 85000 19493. 65| 24. 95000 13198. 55
S| DEWALK, CONCRETE | | [
0025 605-06120 145.000 LFT | 27. 90000 4045. 50| 60. 13000 8718. 85| 19. 49000 2826. 05
CURB, CONCRETE | | [
0026 605- 06150 1025.000 LFT | 22. 82000 23390. 50| 19. 40000 19885. 00| 10. 20000 10455. 00
CURB AND GUTTER, C, CONCRETE | | |
0027 605- 06250 26.000 SYS | 139. 96000 3638. 96| 254. 86000 6626. 36| 81. 05000 2107. 30
CENTER CURB, C, CONCRETE | | [
0028 610- 05527 24.100 TON | 219. 79000 5296. 94| 128. 00000 3084. 80| 145. 02000 3494. 98
HVA FOR APPROACHES | | [
0029 611-05330 346.000 SYS | 43. 15000 14929. 90| 36. 82000 12739. 72| 31. 06000 10746. 76
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0030 615-06490 13.000 EACH 183. 75000 2388. 75| 131. 82000 1713. 66| 141. 62000 1841. 06
R GHT OF WAY MARKER | | [
0031 615- 06500 4.000 EACH 393. 75000 1575. 00| 372. 09000 1488. 36| 495, 88000 1983. 52
MONUMENT, A | | |
0032 615-06527 1.000 EACH 393. 75000 393. 75| 478. 40000 478. 40| 495, 88000 495, 88
MONUMENT, SECTI ON CORNER | | |
0033 621- 06567 6.000 MG | 2.10000 12. 60| 2. 13000 12. 78| 2. 27000 13. 62
WATER | [ |
0034 621-06574 1292. 000 SYS | 3. 13000 4043. 96| 3.17000 4095. 64| 3. 38000 4366. 96
SODDI NG | | |
0035 714-02401 60. 000 LFT | 69. 30000 4158. 00| 70. 16000 4209. 60| 74. 77000 4486. 20
RETAI NI NG WALL | |
0036 715-13010 88.000 LFT | 49. 17000 4326. 96| 36. 68000 3227. 84| 45. 96000 4044. 48
PIPE, GROUP L, 12 IN. | | |
0037 720-44000 12. 000 EACH 205. 95000 2471. 40| 358. 96000 4307. 52| 386. 18000 4634. 16
CASTI NG ADJUST TO GRADE | | [
0038 720-45045 1.000 EACH 1619. 20000 1619. 20| 1142. 47000 1142. 47| 1137. 31000 1137. 31
I NLET, J10 | | |
0039 720- 45250 4.000 EACH 1890. 20000 7560. 80| 1263. 52000 5054. 08| 1640. 17000 6560. 68

CATCH BASI N, K10 |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 120 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347, 942.71 ROUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1673827 | (5) 35-1917625 | (6) 35-1609544
| HENDERSON, H. E., INC. | M LESTONE OONTRACTORS, L. P. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0040 720- 98174 1.000 EACH| 1941. 55000 1941. 55| 1188. 02000 1188. 02| 1926. 03000 1926. 03
I NLET, B15 | | |
0041 801- 06207 6680. 000 LFT | 0. 97000 6479. 60| 0. 98000 6546. 40| 1. 02000 6813. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | I [
0042 801- 06606 2.000 EACH 99. 75000 199. 50| 101. 00000 202. 00| 130. 29000 260. 58
BARRI CADE, |11B | | |
0043 801- 06640 16. 000 EACH| 89. 25000 1428. 00| 90. 36000 1445. 76| 73. 65000 1178. 40
CONSTRUCTI ON SI GN, A | | |
0044 801- 06710 270.000 DAY | 18. 90000 5103. 00| 19. 14000 5167. 80| 14. 73000 3977. 10
FLASHI NG ARROW SI GN | | |
0045 801- 06775 LUMP|  33785. 80000 33785.80]  17437.48000 17437.48|  31635. 01000 31635. 01
MAI NTAI NI NG TRAFFI C | [ I
0046 802- 76025 24.500 SFT | 19. 25000 471. 63| 47. 84000 1172. 08| 52. 11000 1276. 70
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | |
0047 805-01160 1.000 EACH| 1219. 10000 1219. 10| 664. 44000 664. 44| 708. 10000 708. 10
PEDESTAL, BASE, FOUNDATION A, ANCHOR | | |
BOLTS, 9 FT. | |
0048 805- 01842 5.000 EACH 683. 15000 3415. 75| 717. 60000 3588. 00| 764. 75000 3823. 75
HANDHOLE, SI GNAL | | |
0049 805- 02065 3.000 EACH 947. 05000 2841. 15| 1009. 95000 3029. 85| 1076. 30000 3228. 90
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. | |
X 7 FT. | | |
0050 805- 02072 1.000 EACH 2057. 50000 2057. 50| 2870. 37000 2870. 37| 3058. 97000 3058. 97
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
0051 805- 02073 1.000 EACH 2110. 00000 2110. 00| 2976. 68000 2976. 68| 3172. 26000 3172. 26
SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | |
0052 805- 02076 1.000 EACH 1905. 25000 1905. 25| 2657. 75000 2657. 75| 2832. 38000 2832. 38
SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | |
0054 805- 03370 4.000 EACH 433. 15000 1732. 60| 425. 24000 1700. 96| 453. 18000 1812. 72
PEDESTRI AN S| GNAL HEAD, W TH | |
| NTERNATI ONAL SYMBOLS, 18 IN. | | |
0055 805- 06592 2173.000 LFT | 9. 72000 21121. 56| 7. 44000 16167. 12| 7. 93000 17231. 89
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0056 805- 78109 1.000 EACH 7039. 60000 7039.60|  11162. 56000 11162.56|  11895. 98000 11895. 98
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | | |
0057 805- 78205 5.000 EACH 488. 40000 2442. 00| 451. 82000 2259. 10| 481. 51000 2407. 55
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | |
|

AMBER, GREEN



TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1673827 | (5) 35-1917625 | (6) 35-1609544
| HENDERSON, H. E., I NC | M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 805- 78230 1.000 EACH 684. 75000 684. 75| 744. 17000 744. 17| 793. 07000 793. 07
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0059 805-78370 4.000 EACH 102. 95000 411. 80| 106. 31000 425. 24| 113. 30000 453. 20
PEDESTRI AN PUSH BUTTCN | | |
0060 805- 78445 1.000 EACH 395. 00000 395. 00| 531. 55000 531. 55| 566. 48000 566. 48
S| GNAL SERVI CE | | |
0061 805- 78467 135.000 LFT | 2. 09000 282. 15| 2. 13000 287. 55| 2. 27000 306. 45
S| GNAL CABLE, 3C 8GA | | |
0062 805-78470 2500. 000 LFT | 0. 58000 1450. 00| 0. 16000 400. 00| 0. 17000 425. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | [
0063 805- 78480 330.000 LFT | 0. 94000 310. 20| 1. 06000 349. 80| 1. 13000 372.90
S| GNAL CABLE, 3C 14GA | | |
0064 805- 78485 530.000 LFT | 1. 00000 530. 00| 1. 12000 593. 60| 1. 19000 630. 70
SI GNAL CABLE, 5C 14GA. | | |
0065 805- 78490 1250. 000 LFT | 1. 05000 1312. 50| 1. 17000 1462. 50| 1. 25000 1562. 50
SI GNAL CABLE, 7C 14GA | | |
0066 805- 78510 2200. 000 LFT | 0. 92000 2024. 00| 0. 96000 2112. 00| 1. 02000 2244. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | [
0067 805- 78785 5.000 EACH 503. 25000 2516. 25| 584. 71000 2923. 55| 623. 12000 3115. 60
S| GNAL DETECTOR HOUSI NG | | |
0068 805- 78795 675.000 LFT | 10. 00000 6750. 00| 7. 44000 5022. 00| 7.93000 5352. 75
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0069 805- 78925 1.000 EACH 613. 25000 613. 25| 531. 55000 531. 55| 566. 48000 566. 48
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0071 805-92504 10. 000 EACH 237. 35000 2373. 50| 281. 72000 2817. 20| 300. 24000 3002. 40
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0072 806-53072 LUWP| 6630. 00000 6630. 00| 2657. 75000 2657. 75| 2832. 38000 2832. 38
TEMPORARY TRAFFI C SI GNAL | | |
0074 808-06701 465. 000 LFT | 0. 58000 269. 70| 0. 59000 274. 35| 0. 40000 186. 00
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
I'N I I |
0075 808-06703 263.000 LFT | 0. 53000 139. 39| 0. 54000 142. 02| 0. 40000 105. 20
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0076 808- 75245 790. 000 LFT | 0. 63000 497. 70| 0. 64000 505. 60| 0. 40000 316. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | | |
0077 808- 75260 240.000 LFT | 1. 84000 441. 60| 1. 86000 446. 40| 2.21000 530. 40
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0078 808- 75297 99. 000 LFT | 4. 20000 415. 80| 4. 25000 420. 75| 4. 36000 431. 64
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1673827 | (5) 35-1917625 | (6) 35-1609544
| HENDERSON, H. E., I NC | M LESTONE CONTRACTORS, L.P. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 808- 75300 298.000 LFT | 1. 05000 312. 90| 1. 06000 315. 88| 1. 13000 336. 74

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 6 IN. | | |

0080 808- 75320 5.000 EACH 63. 00000 315. 00| 63. 79000 318. 95] 62. 32000 311. 60
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW [ [

0081 808- 75325 5.000 EACH 78. 75000 393. 75| 79. 74000 398. 70| 84. 98000 424. 90
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) |

I I
0082 808-92027 1532.000 LFT | 1. 05000 1608. 60| 1. 06000 1623. 92| 0. 80000 1225. 60

LI NE, THERMOPLASTIC, SCLID, YELLON 8 | | |
I'N. | | |
SECTI ON TOTALS [ $ 421, 048. 94| $ 432, 557.60| $  435,381.37
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 421, 048. 94| $ 432, 557. 60| $ 435, 381. 37




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/06/99
PAGE : 120 -11

ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1381845 [
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NJ
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I I
0001 105-06790 6.000 MOS | 1320. 00000 7920. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, 300 SFT | | [
0002 105- 06845 LUWP| 20000. 00000 20000. 00| 20000. 00000 20000. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 30000. 00000 30000. 00| 26000. 00000 26000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 17700. 00000 17700. 00| 25000. 00000 25000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-01406 3.000 EACH 192. 50000 577. 50| 1500. 00000 4500. 00|
SAMPLI NG AND TESTI NG ANALYSI S | | |
0006 202- 03000 LUWP| 1100. 00000 1100. 00| 1000. 00000 1000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 1 I I I
0007 202- 03000 LUWP| 2200. 00000 2200. 00| 1000. 00000 1000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 2 I I I
0008 202- 05545 10.000 CYsS | 44, 00000 440. 00| 100. 00000 1000. 00|
REGULATED MATERI ALS, DI SPCSE, C | | |
0009 202- 05550 10.000 CYS | 27. 50000 275. 00| 100. 00000 1000. 00|
REGULATED MATERI ALS, REMOVE, C | | [
0010 202- 05555 10.000 CYS | 16. 50000 165. 00| 50. 00000 500. 00|
REGULATED MATERI ALS, TRANSPORT, C | | |
0011 202-52710 605. 000 SYS | 19. 80000 11979. 00| 5. 00000 3025. 00|
S| DEWALK, CONCRETE, REMOVE [ | |
0012 202-60821 6330. 000 SYS | 2. 50000 15825. 00| 3. 80000 24054. 00|
SURFACE M LLING Bl TUM NOUS | | [
0013 202- 78515 LUWP| 2288. 00000 2288. 00| 2500. 00000 2500. 00|
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |
0014 202-96151 LUWP| 530. 20000 530. 20| 575. 00000 575. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0015 203- 02080 0.258 M LE| 88000. 00000 22704. 00/ 200000. 00000 51600. 00|
LI NEAR GRADI NG | | [
0016 203-94803 497.000 CYS | 16. 50000 8200. 50| 25. 00000 12425. 00|
EXCAVATI ON, SPECI AL SUBGRADE TREATMENT | | |
0017 211-02060 16. 000 CYS | 110. 00000 1760. 00| 50. 00000 800. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-52308 114.100 TON | 27.50000 3137. 75| 25. 00000 2852. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 401- 05437 814.800 TON | 56. 10000 45710. 28| 52. 90000 43102. 92|

QT QA HVA BASE 25.0 mm MAI NLI NE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $  347,942.71

DATE : 12/06/99
PAGE : 120 -12

RQUTE : US 40

CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1381845 [
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NJ
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 401- 05455 172.400 TON | 60. 50000 10430. 20| 81. 65000 14076. 46
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0021 401- 05456 524.000 TON | 71. 50000 37466. 00| 63. 25000 33143. 00
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
0022 409- 04375 2.830 TON | 165. 00000 466. 95| 172. 50000 488. 18
Bl TUM NOUS MATERI AL FOR TACK CQOAT | | |
0023 604- 06069 138.000 SYS | 44. 00000 6072. 00| 35. 00000 4830. 00
CURB RAMP, CONCRETE | | [
0024 604- 06070 529.000 SYS | 33. 00000 17457. 00| 30. 00000 15870. 00
S| DEWALK, CONCRETE | | [
0025 605-06120 145.000 LFT | 22. 00000 3190. 00| 35. 00000 5075. 00
CURB, CONCRETE | | [
0026 605- 06150 1025. 000 LFT | 17. 60000 18040. 00| 20. 00000 20500. 00
CURB AND GUTTER, C, CONCRETE | | |
0027 605- 06250 26.000 SYS | 46. 20000 1201. 20| 65. 00000 1690. 00
CENTER CURB, C, CONCRETE | | [
0028 610- 05527 24,100 TON | 88. 00000 2120. 80| 147. 20000 3547. 52|
HVA FOR APPROACHES | | [
0029 611- 05330 346.000 SYS | 44, 00000 15224. 00| 35. 00000 12110. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0030 615-06490 13. 000 EACH 136. 40000 1773. 20| 200. 00000 2600. 00|
R GHT OF WAY MARKER | | [
0031 615- 06500 4.000 EACH 396. 00000 1584. 00| 415. 00000 1660. 00|
MONUMENT, A | | |
0032 615-06527 1. 000 EACH 550. 00000 550. 00| 415. 00000 415. 00|
MONUMENT, SECTI ON CORNER | | |
0033 621- 06567 6.000 MG | 2. 20000 13. 20| 2. 30000 13. 80
WATER | | |
0034 621-06574 1292. 000 SYS | 4. 40000 5684. 80| 3. 45000 4457. 40|
SODDI NG | | |
0035 714-02401 60. 000 LFT | 44. 00000 2640. 00| 76. 00000 4560. 00|
RETAI NI NG WALL | | |
0036 715-13010 88.000 LFT | 44, 00000 3872. 00| 100. 00000 8800. 00|
PIPE, GROUP L, 12 IN. | | |
0037 720- 44000 12. 000 EACH| 220. 00000 2640. 00| 250. 00000 3000. 00
CASTI NG ADJUST TO GRADE | | [
0038 720- 45045 1.000 EACH 2200. 00000 2200. 00| 1100. 00000 1100. 00
I NLET, J10 | | |
0039 720- 45250 4.000 EACH 1650. 00000 6600. 00| 1400. 00000 5600. 00

CATCH BASI N, K10 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/06/99
PAGE : 120 -13

ENG NEER S ESTI MATE: $ 347, 942.71 ROUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (7) 35-1912582 | (8) 35-1381845 |
| EDSAM OONSTRUCTI ON, | NC. | HARVEY, GECRGE R & SON, I Ng
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0040 720- 98174 1.000 EACH| 2200. 00000 2200. 00| 1500. 00000 1500. 00
I NLET, B15 | | |
0041 801- 06207 6680. 000 LFT | 0. 99000 6613. 20| 1. 05000 7014. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN | I |
0042 801- 06606 2.000 EACH 159. 50000 319. 00| 135. 00000 270. 00
BARRI CADE, |11B | | [
0043 801- 06640 16. 000 EACH| 84. 70000 1355. 20| 75. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0044 801- 06710 270.000 DAY | 14. 30000 3861. 00| 20. 00000 5400. 00
FLASHI NG ARROW SI GN | | |
0045 801- 06775 LUMP|  30300. 00000 30300.00]  36000. 00000 36000. 00
MAI NTAI NI NG TRAFFI C | [ I
0046 802- 76025 24.500 SFT | 18. 70000 458. 15| 19. 25000 471. 63
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. THI CKNESS | |
0047 805-01160 1.000 EACH| 671. 00000 671. 00| 725. 00000 725. 00
PEDESTAL, BASE, FOUNDATION A, ANCHOR | | |
BOLTS, 9 FT. | |
0048 805- 01842 5.000 EACH 863. 50000 4317. 50| 940. 00000 4700. 00
HANDHOLE, SI GNAL | | |
0049 805- 02065 3.000 EACH| 1119. 80000 3359. 40| 1220. 00000 3660. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. | |
X 7 FT. | | |
0050 805- 02072 1.000 EACH 2217. 60000 2217. 60| 2415. 00000 2415. 00
SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM | | |
0051 805- 02073 1.000 EACH 2426. 60000 2426. 60| 2640. 00000 2640. 00
SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM | | [
0052 805- 02076 1.000 EACH 1801. 80000 1801. 80| 1960. 00000 1960. 00
SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM | | [
0054 805- 03370 4.000 EACH 404. 80000 1619. 20| 440. 00000 1760. 00
PEDESTRI AN S| GNAL HEAD, W TH | |
| NTERNATI ONAL SYMBOLS, 18 IN. | | |
0055 805- 06592 2173.000 LFT | 13. 86000 30117. 78| 15. 00000 32595. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0056 805- 78109 1.000 EACH 7902. 40000 7902. 40| 8600. 00000 8600. 00
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE | |
2200. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, |

|
|
0057 805- 78205 5.000 EACH 405. 90000 2029. 50| 440. 00000
|
AVBER, GREEN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $  347,942.71

DATE : 12/06/99
PAGE : 120 -14

RQUTE : US 40

TRANSVERSE MARKI NGS, THERMOPLASTI C, |

CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1381845 [
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NJ
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 805- 78230 1.000 EACH 640. 20000 640. 20| 700. 00000 700. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0059 805- 78370 4.000 EACH 173. 80000 695. 20| 188. 00000 752. 00|
PEDESTRI AN PUSH BUTTCN | | |
0060 805- 78445 1. 000 EACH 355. 30000 355. 30| 386. 00000 386. 00|
S| GNAL SERVI CE | | |
0061 805- 78467 135.000 LFT | 2. 20000 297. 00| 2. 40000 324. 00|
S| GNAL CABLE, 3C 8GA | | |
0062 805-78470 2500. 000 LFT | 0. 11000 275. 00| 0. 13000 325. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0063 805- 78480 330.000 LFT | 1. 43000 471. 90| 1. 47000 485. 10|
S| GNAL CABLE, 3C 14GA | | |
0064 805- 78485 530. 000 LFT | 2. 53000 1340. 90| 2. 75000 1457. 50|
SI GNAL CABLE, 5C 14GA. | | |
0065 805- 78490 1250. 000 LFT | 2. 53000 3162. 50| 2. 70000 3375. 00|
SI GNAL CABLE, 7C 14GA | | |
0066 805- 78510 2200. 000 LFT | 1. 10000 2420. 00| 1. 17000 2574. 00|
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0067 805- 78785 5.000 EACH 781. 00000 3905. 00| 850. 00000 4250. 00|
S| GNAL DETECTOR HOUSI NG | | |
0068 805- 78795 675.000 LFT | 7.15000 4826. 25| 7.70000 5197. 50|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0069 805- 78925 1.000 EACH 1005. 40000 1005. 40| 1100. 00000 1100. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | [
0071 805-92504 10. 000 EACH 194. 70000 1947. 00| 212. 00000 2120. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0072 806- 53072 LUMP| 6000. 50000 6000. 50| 6550. 00000 6550. 00|
TEMPORARY TRAFFI C SI GNAL | | |
0074 808-06701 465. 000 LFT | 0. 44000 204. 60| 0. 43000 199. 95|
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
I'N I I |
0075 808-06703 263.000 LFT | 0. 44000 115. 72| 0. 43000 113. 09|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0076 808- 75245 790. 000 LFT | 0. 44000 347. 60| 0. 40000 316. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | | |
0077 808- 75260 240.000 LFT | 1. 65000 396. 00| 2. 25000 540. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0078 808- 75297 99. 000 LFT | 3. 63000 359. 37| 4. 50000 445, 50|
|
|

STOP LINE, 24 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 120 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 347,942.71 ROQUTE : US 40
CALL ORDER : 120 CONTRACT ID : R -23797-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1912582 | (8) 35-1381845 [
| EDSAM CONSTRUCTI ON, | NC. | HARVEY, GEORGE R & SON, | NJ
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 808- 75300 298.000 LFT | 0. 77000 229. 46| 1. 15000 342. 70|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LINE, 6 IN. | | |
0080 808- 75320 5.000 EACH 49. 50000 247. 50| 65. 00000 325. 00)
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROV | [ [
0081 808- 75325 5.000 EACH 66. 00000 330. 00| 86. 00000 430. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0082 808- 92027 1532.000 LFT | 0. 88000 1348. 16 0. 80000 1225. 60]

LINE, THERMOPLASTIC, SCLID, YELLON 8 | | [

I'N. | | |

SECTI ON TOTALS | $ 464, 227. 47| $ 520, 115. 35]|
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 464, 227.47 $ 520, 115. 35|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 130 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE ROAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/00 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5686002
5686002
5686002
OTHERS
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 37-0955285 FREESEN, | NC. $ 4,919,933.34 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 5,133, 611.46 104. 3431%
3 35-1386990 I'SOM JACK CONSTRUCTI ON CO $ 5,173,918.73 105. 1623%
4 35-1315965 FOX CONTRACTORS $ 5,599, 033.45 113. 8030%
5  35-1212938 ATLAS EXCAVATING | NC. $ 5,737,933.31 116. 6262%
6 35-1167376 KEI SER & KEI SER CONTRACTORS $ 5,786,551 44 117. 6144%
7 36-2231526 WALSH CONSTR CO CF | LL $ 5,799, 275. 10 117. 8730%
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e m o e e et o e e e e e e e e e e e e e e e e e e e e e e memeeaon
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 01925 15.000 MOS | 1000. 00000 15000. 00| 1795. 00000 26925. 00| 1500. 00000 22500. 00
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  60000. 00000 60000. 00|  125000. 00000 125000.00]  60000. 00000 60000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 108- 01614 LUMP| 8000. 00000 8000. 00| 7825. 00000 7825.00]  10000. 00000 10000. 00
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUMP|  224101. 00000 224101.00] 256765. 00000 256765.00| 300000. 00000 300000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201-52370 LUMP|  140000. 00000 140000. 00]  20700. 00000 20700.00]  40000. 00000 40000. 00
CLEARI NG RI GHT OF WAY | |
0006 202- 02240 191.000 SYS | 10. 00000 1910. 00| 4. 25000 811. 75 25. 00000 4775. 00
PAVEMENT, REMOVE | | |
0008 202-51133 197.000 LFT | 10. 25000 2019. 25| 8. 80000 1733. 60| 12. 00000 2364. 00
RAILING REMOVE | | |
0009 202-51328 LUMP|  22620. 00000 22620.00|  11450. 00000 11450. 00|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202- 51330 LUMP| 8000. 00000 8000. 00| 7700. 00000 7700.00]  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE | |
0011 202- 60820 385.000 SYS | 10. 46000 4027. 10| 9. 95000 3830. 75| 5. 00000 1925. 00
SURFACE M LLING ASPHALT | | |
0012 202- 91203 LUVP| 5500. 00000 5500. 00|  25000. 00000 25000.00]  25000. 00000 25000. 00

CULVERT AND HEADWALLS, CONCRETE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 203- 02000 164866. 000 CYS | 3. 53000 581976. 98| 3. 30000 544057. 80| 3. 63000 598463. 58
EXCAVATI ON, COVVON | | [
0014 203- 02045 12712.000 CYS | 2. 50000 31780. 00| 4. 00000 50848. 00| 3. 25000 41314. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0015 203-02100 17898.000 CYS | 4. 55000 81435. 90| 5. 75000 102913. 50| 4. 00000 71592. 00
EXCAVATI ON, PEAT | | [
0016 203-51223 808.000 CYS | 10. 00000 8080. 00| 9. 15000 7393. 20| 10. 00000 8080. 00
EXCAVATI ON, WATERWAY | |
0017 205-02224 9320. 000 LFT | 2.10000 19572. 00| 1. 70000 15844. 00| 1. 75000 16310. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | |
0018 205- 02226 280.000 LFT | 16. 00000 4480. 00| 15. 20000 4256. 00| 20. 00000 5600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DRAI NAGE BARRI ER AT SWALE | [

0019 205- 02228 32428.000 LFT | 0. 50000 16214. 00| 2. 75000 89177. 00| 2. 70000 87555. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |

0020 205- 02229 420.000 LFT | 4.00000 1680. 00| 2. 50000 1050. 00| 2.90000 1218. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0021 205- 02231 12798.000 LFT | 5. 00000 63990. 00| 9. 40000 120301. 20| 8. 00000 102384. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0022 205- 02232 21080.000 CYS | 2.00000 42160. 00| 3. 75000 79050. 00| 5. 50000 115940. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |

0023 205- 02234 21.000 EACH 66. 30000 1392. 30| 70. 00000 1470. 00| 100. 00000 2100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0024 205- 02236 1.000 EACH 66. 30000 66. 30| 70. 00000 70. 00| 150. 00000 150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON

0025 205- 02770 2439.000 SYS | 3. 37000 8219. 43

|
[ 3. 60000 8780. 40| 3. 00000 7317. 00
EROSI ON CONTROL BLANKET | | |
0026 211- 02050 21478.000 CYS | 10. 57000 227022. 46 11. 50000 246997. 00 8. 00000 171824. 00
B BORROW | |
0027 211- 02060 4353.000 CYS | 15. 00000 65295. 00| 16. 95000 73783. 35 10. 00000 43530. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0028 303- 04075 470.000 TON | 16. 43000 7722. 10| 15. 50000 7285. 00| 15. 00000 7050. 00
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0029 303- 52308 42077.000 TON | 11. 70000 492300. 90| 11. 20000 471262. 40 10. 57000 444753, 89
|

COVPACTED AGGREGATE FCOR BASE, 0, 53 |
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99

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE ROAD 26
CALL ORDER : 130 CONTRACT 1D : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 37- 0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTCRS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0030 303-52309 491.000 TON | 13. 88000 6815. 08| 13. 85000 6800. 35| 15. 00000 7365. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0031 401- 05437 9153.000 TON | 29. 14000 266718. 42| 30. 10000 275505. 30| 31. 00000 283743.00
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | |
0032 401- 05455 11282. 000 TON | 29. 14000 328757. 48| 31. 70000 357639. 40| 33. 00000 372306. 00
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0033 401- 05456 7381.000 TON | 31. 73000 234199. 13| 33. 15000 244680. 15| 34. 00000 250954. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0034 401- 05459 5252.000 TON | 30. 25000 158873. 00| 30. 60000 160711. 20| 32. 00000 168064. 00
QC/ QA HVA BASE 25,0 mm SHOULDER | | |
0035 402- 05483 2894.000 TON | 36. 45000 105486. 30| 30. 60000 88556. 40| 32. 00000 92608. 00
HVA BASE C25.0 nm SHOULDER | | |
0036 402- 05495 27.000 TON | 65. 00000 1755. 00| 39. 95000 1078. 65| 42. 00000 1134. 00
HVA WEDGE AND LEVEL | | |
0037 404- 05511 31661.000 SYS | 0. 47000 14880. 67| 1. 10000 34827. 10| 1. 25000 39576. 25
SEAL COAT, 2 | | |
0038 405- 05517 154.100 TON | 303. 13000 46712. 33| 275. 00000 42377. 50| 350. 00000 53935. 00
ASPHALT FOR PRI ME COAT | | |
0039 406- 05520 41.900 TON | 754. 34000 31606. 85| 210. 00000 8799. 00| 300. 00000 12570. 00
ASPHALT FOR TACK CQAT | | |
0040 501- 02400 LUMP| 1500. 00000 1500. 00| 4795. 00000 4795. 00| 6000. 00000 6000. 00
PROFI LOGRAPH | | |
0041 501- 05090 114.000 SYS | 107. 80000 12289. 20| 56. 50000 6441. 00| 42. 00000 4788. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | | |
0042 501-51112 4.000 EACH 60. 00000 240. 00| 25. 00000 100. 00| 75. 00000 300. 00
ANCHOR BOLT | | |
0043 601- 01522 4.000 EACH| 1163. 00000 4652. 00| 1230. 00000 4920. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0044 601- 01626 1.000 EACH 1734. 00000 1734. 00| 1830. 00000 1830. 00| 1400. 00000 1400. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 2 | | |
0045 601- 01700 3.000 EACH 1545. 00000 4635. 00| 1630. 00000 4890. 00| 1850. 00000 5550. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | | |
0046 601- 01846 2.000 EACH 1545. 00000 3090. 00| 1630. 00000 3260. 00| 1850. 00000 3700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0047 601- 02636 325.000 LFT | 14. 50000 4712. 50| 15. 35000 4988. 75| 15. 10000 4907. 50
GUARDRAI L, W BEAM NESTED | |
0048 601- 06037 27.000 EACH 566. 00000 15282. 00| 600. 00000 16200. 00| 695. 00000 18765. 00
|

GUARDRAI L END TREATMENT, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON
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99

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTCRS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0049 601- 99105 4000.000 LFT | 9. 64000 38560. 00| 10. 20000 40800. 00| 12. 25000 49000. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0050 603- 06040 3915.000 LFT | 5. 36000 20984. 40| 5. 70000 22315. 50| 6. 75000 26426. 25
FENCE, FARM FIELD, 47 IN. | |
0051 603-95217 1.000 EACH 1606. 00000 1606. 00| 1695. 00000 1695. 00| 1200. 00000 1200. 00
FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | |
0052 607-06370 700.000 LFT | 70. 00000 49000. 00| 43. 65000 30555. 00| 50. 00000 35000. 00
PAVED SI DE DI TCH, H | | |
0053 608- 04396 2.000 EACH 250. 00000 500. 00| 395. 00000 790. 00| 500. 00000 1000. 00
SHOULDER DRAI N | | |
0054 610- 05527 62.000 TON | 65. 00000 4030. 00| 65. 00000 4030. 00| 68. 00000 4216. 00
HVA FOR APPROACHES | |
0055 611- 95023 4.000 EACH 153. 00000 612. 00| 130. 00000 520. 00| 100. 00000 400. 00
MAI LBOX ASSEMBLY, RESET | | |
0056 615- 06490 241.000 EACH 100. 00000 24100. 00| 106. 00000 25546. 00| 100. 00000 24100. 00
Rl GHT OF WAY MARKER | | |
0057 615- 06505 22.000 EACH 317. 00000 6974. 00| 360. 00000 7920. 00| 350. 00000 7700. 00
MONUMENT, B | | |
0058 615- 06510 11.000 EACH 258. 00000 2838. 00| 340. 00000 3740. 00| 300. 00000 3300. 00
MONUMENT, C | | |
0059 615- 06525 5.000 EACH 230. 00000 1150. 00| 275. 00000 1375. 00| 300. 00000 1500. 00
CASTI NG ADJUSTED TO GRADE, MONUMVENT | | |
0060 615- 06527 1.000 EACH 258. 00000 258. 00| 340. 00000 340. 00| 300. 00000 300. 00
MONUMENT, SECTI ON CORNER | | |
0061 616- 02320 14260. 000 SYS | 2. 00000 28520. 00| 1. 50000 21390. 00| 2. 75000 39215. 00
GEOTEXTI LES | | |
0062 616- 06405 14945.000 TON | 15. 70000 234636. 50| 17. 30000 258548. 50| 13. 25000 198021. 25
Rl PRAP, REVETMENT | | |
0063 619- 51859 LUVP| 18360. 00000 18360. 00| 13500. 00000 13500. 00| 10000. 00000 10000. 00
PAI NT STEEL BRI DGE | |
0064 619- 61000 LUMP|  64260. 00000 64260.00|  38000. 00000 38000. 00|  25000. 00000 25000. 00
CLEAN STEEL BRI DGE | |
0065 619- 93423 LUMP| 2020. 00000 2020. 00| 2695. 00000 2695.00|  25000. 00000 25000. 00
POLLUTI ON CONTROL | | |
0066 621-01004 5.000 EACH 663. 00000 3315. 00| 705. 00000 3525. 00| 500. 00000 2500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0067 621- 02356 150. 000 LBS | 56. 10000 8415. 00| 59. 65000 8947. 50| 65. 00000 9750. 00
SEEDI NG, VETLAND | |
0068 621- 06545 18.300 TON | 513. 06000 9389. 00| 545. 00000 9973. 50| 400. 00000 7320. 00

FERTI LI ZER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 621-06548 29.000 LBS | 22. 44000 650. 76| 23. 80000 690. 20| 38. 00000 1102. 00
SEED M XTURE, CV | | |
0070 621-06553 7722.000 LBS | 3. 47000 26795. 34| 3. 70000 28571. 40| 5. 00000 38610. 00
SEED M XTURE, R | | [
0071 621- 06565 91.500 TON | 394. 74000 36118. 71| 420. 00000 38430. 00| 410. 00000 37515. 00
MULCHI NG MATERI AL | |
0072 621- 06567 47.000 MG | 2. 04000 95. 88| 2. 15000 101. 05| 1. 00000 47.00
WATER | | |
0073 621-06575 11806. 000 SYS | 2.50000 29515. 00| 2. 65000 31285. 90| 3. 50000 41321. 00
SODDI NG, NURSERY | | |
0074 622-52436 2.000 EACH 25. 50000 51. 00| 27. 00000 54. 00| 30. 00000 60. 00
SIGN, DO NOT MOW OR SPRAY | | [
0075 622-91786 1050. 000 EACH 6. 30000 6615. 00| 6. 50000 6825. 00| 8. 00000 8400. 00
SEEDLI NG | | [
0076 702-51005 2.600 CYS | 1375. 00000 3575. 00| 1895. 00000 4927. 00| 900. 00000 2340. 00
CONCRETE, A, SUBSTRUCTURE | | [
0077 702-51110 768.000 LBS | 2. 70000 2073. 60| 3. 75000 2880. 00| 3. 00000 2304. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0079 703-51030 2709. 000 LBS | 0. 86000 2329. 74| 0. 89000 2411. 01| 0. 70000 1896. 30
REI NFORCI NG STEEL | |
0080 703-51032 9971.000 LBS | 0. 80000 7976. 80| 1. 00000 9971. 00| 0. 98000 9771.58
REI NFORCI NG STEEL, EPOXY CQATED | | |
0081 704-51002 65.600 CYS | 945. 00000 61992. 00| 870. 00000 57072. 00| 400. 00000 26240. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0082 706-91957 196. 000 LFT | 52. 17000 10225. 32| 55. 00000 10780. 00| 35. 00000 6860. 00
BRI DGE RAI LING, THRI E BEAM | | |
0083 709-51821 LUWP| 1550. 00000 1550. 00| 1995. 00000 1995. 00| 1700. 00000 1700. 00
SURFACE SEAL | | |
0084 711-51877 LUWP| 8800. 00000 8800. 00| 1800. 00000 1800. 00| 5000. 00000 5000. 00
JACKI NG AND SUPPORTI NG BEAVS | |
0085 714-03437 593.250 SFT | 43. 40000 25747. 05| 47. 00000 27882. 75| 50. 00000 29662. 50
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0086 714-04539 84.830 LFT | 1836. 19000 155764. 00 1400. 00000 118762. 00| 1361. 00000 115453. 63

CULVERT, PRECAST 3 SI DED, REI NFORCED |
CONCRETE, 20 FT. X 10 FT. |
0087 714-06319 77.000 LFT | 763. 75000 58808. 75

I
I I
|
CULVERT, PRECAST BOX, REI NFORCED | | I
I
I
I
I

750. 00000 57750. 00| 825. 00000 63525. 00
CONCRETE, 14 FT. X 5 FT. | |
0088 714- 26724 114.000 LFT | 477. 01000 54379. 14 550. 00000 62700. 00| 614. 00000 69996. 00

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 12 FT. X 4 FT. [
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0089 714-26725 100. 000 LFT | 525. 02000 52502. 00| 620. 00000 62000. 00| 635. 00000 63500. 00
CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 12 FT. X 6 FT. | | |
0090 715-05019 100. 000 LFT | 33. 37000 3337. 00| 54. 90000 5490. 00| 35. 00000 3500. 00
PIPE, TYPE 1, O RCULAR 36 IN. | | |
0091 715-05048 38314. 000 LFT | 2. 23000 85440. 22| 2. 35000 90037. 90| 4. 00000 153256. 00
PIPE, TYPE 4, G RCULAR 6 IN | | |
0092 715- 05049 100. 000 LFT | 9. 00000 900. 00| 9. 00000 900. 00| 8. 00000 800. 00
PIPE, TYPE 4, O RCULAR 8 IN | | |
0093 715- 05051 100. 000 LFT | 10. 00000 1000. 00| 10. 00000 1000. 00| 9. 00000 900. 00
PIPE, TYPE 4, CRCULAR 10 IN. | | |
0094 715- 05052 100. 000 LFT | 11. 00000 1100. 00| 12. 00000 1200. 00| 11. 00000 1100. 00
PIPE, TYPE 4, CRCULAR 12 IN. | | |
0095 715-05118 280.000 LFT | 19. 34000 5415. 20| 22. 75000 6370. 00| 12. 00000 3360. 00
PIPE, TYPE 1, CRCULAR 12 IN [ [ [
0096 715-05121 106. 000 LFT | 22. 67000 2403. 02| 28. 95000 3068. 70| 15. 00000 1590. 00
PIPE, TYPE 1, C RCULAR 18 IN [ [ [
0097 715-05123 468. 000 LFT | 27. 75000 12987. 00| 35. 25000 16497. 00| 20. 00000 9360. 00
PIPE, TYPE 1, C RCULAR 24 IN | [ [
0098 715-05128 258.000 LFT | 45. 05000 11622. 90| 58. 00000 14964. 00| 37. 00000 9546. 00
PIPE, TYPE 1, CIRCULAR 48 IN | [ [
0099 715-05133 366. 000 LFT | 81. 19000 29715. 54| 93. 00000 34038. 00| 70. 00000 25620. 00
PIPE, TYPE 1, CIRCULAR 60 IN | [ [
0100 715-05169 866. 000 LFT | 15. 68000 13578. 88| 20. 00000 17320. 00| 15. 00000 12990. 00
PIPE, TYPE 3, CRCULAR 15 IN | [ [
0101 715-05171 270.000 LFT | 20. 52000 5540. 40| 22. 00000 5940. 00| 17. 00000 4590. 00
PIPE, TYPE 3, CIRCULAR 18 IN [ | [
0102 715-05173 160. 000 LFT | 25. 25000 4040. 00| 33. 00000 5280. 00| 20. 00000 3200. 00
PIPE, TYPE 3, CIRCULAR 24 IN [ | [
0103 715-05177 120. 000 LFT | 34. 90000 4188. 00| 55. 00000 6600. 00| 30. 00000 3600. 00
PIPE, TYPE 3, CIRCULAR 36 IN [ | [
0104 715-05228 90. 000 LFT | 17. 91000 1611. 90| 28. 00000 2520. 00| 18. 00000 1620. 00
PIPE, TYPE 1, DEFORVED, M N AREA 1.6 | |
SQ FT. | I I
0105 715-05298 98. 000 LFT | 290. 00000 28420. 00| 250. 00000 24500. 00| 201. 00000 19698. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 74.3 | |
SQ FT. | I I
0106 715- 46005 6.000 EACH 220. 00000 1320. 00| 225. 00000 1350. 00| 110. 00000 660. 00
PI PE END SECTION, 15 IN. | | |
0107 715-46010 2.000 EACH 235. 00000 470. 00| 255. 00000 510. 00| 125. 00000 250. 00

PI PE END SECTION, 18 I N
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SI G\, SHEET, ENCAPSULATED LENS W TH |

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0108 715- 46020 4.000 EACH 415. 00000 1660. 00| 360. 00000 1440. 00| 300. 00000 1200. 00
PI PE END SECTION, 24 IN. | | |
0109 715- 46040 6.000 EACH 630. 00000 3780. 00| 630. 00000 3780. 00| 500. 00000 3000. 00
PI PE END SECTION, 36 IN. | | [
0110 715-91361 1830. 000 LFT | 10. 39000 19013. 70| 11. 00000 20130. 00| 7. 00000 12810. 00
PIPE, PVC, 6 IN. | | [
0111 718-04881 66. 000 EACH 176. 50000 11649. 00| 193. 56000 12774. 96| 130. 00000 8580. 00
OUTLET PROTECTOR, B | | [
0112 720- 45025 2.000 EACH 600. 00000 1200. 00| 1287. 94000 2575. 88| 1300. 00000 2600. 00
I NLET, D6 | | |
0113 730-03475 24.000 EACH 380. 00000 9120. 00| 330. 00000 7920. 00| 350. 00000 8400. 00
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0114 730-03476 12.000 EACH 600. 00000 7200. 00| 530. 00000 6360. 00| 385. 00000 4620. 00
SAFETY METAL END SECTION, 4:1, 24 IN | | |
0115 730- 03584 10. 000 EACH| 615. 00000 6150. 00| 425. 00000 4250. 00| 370. 00000 3700. 00
SAFETY METAL END SECTION, 4:1, 18 IN | | |
0116 801- 06207 1323.000 LFT | 3. 00000 3969. 00| 2. 55000 3373. 65| 1. 95000 2579. 85
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0117 801- 06605 8.000 EACH 101. 00000 808. 00| 107. 00000 856. 00| 120. 00000 960. 00
BARRI CADE, |11A | | |
0118 801- 06606 16. 000 EACH 152. 00000 2432. 00| 160. 00000 2560. 00| 190. 00000 3040. 00
BARRI CADE, |11B | | [
0120 801- 06625 36. 000 EACH 80. 50000 2898. 00| 85. 00000 3060. 00| 105. 00000 3780. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0121 801- 06640 36. 000 EACH 121. 50000 4374. 00| 128. 00000 4608. 00| 145. 00000 5220. 00
CONSTRUCTI ON SI GN, A | | |
0122 801- 06645 19. 000 EACH 25. 50000 484. 50| 27. 00000 513. 00| 50. 00000 950. 00
CONSTRUCTI ON SI G\, B | | [
0123 801- 06775 LUMP| 2000. 00000 2000. 00| 27000. 00000 27000. 00| 25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | |
0124 802-05701 855.500 LFT | 8. 18000 6997. 99| 8. 60000 7357. 30| 10. 00000 8555. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0125 802- 05702 389.500 LFT | 5. 95000 2317. 53| 6. 25000 2434. 38| 7.00000 2726. 50
SI GN POST, SQUARE, 2, REI NFORCED ANCHOR | | |
BASE | [ [
0126 802-05706 96.500 LFT | 8. 65000 834. 73| 9. 15000 882. 98| 9. 30000 897. 45
SI GN POST, SQUARE, 3, UNREI NFORCED | | |
ANCHOR BASE | | |
0127 802- 76025 202.590 SFT | 10. 94000 2216. 33| 11. 60000 2350. 04| 12. 00000 2431. 08
|
|

LEGEND, 0.080 IN. TH CKNESS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 130 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0128 802- 76035 419.450 SFT | 11. 03000 4626. 53| 11. 60000 4865. 62| 13. 00000 5452. 85

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. TH CKNESS)
0129 802- 76045 132.000 SFT | 14. 23000 1878

CONCRETE , ANCHOR, M N. AREA 74.3 SQ |
FT. [

I
I
36 15. 00000 1980. 00| 16. 00000 2112. 00
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND, O 125 IN. TH CKNESS | |
0130 802-91122 4.000 EACH 102. 00000 408. 00| 108. 00000 432. 00| 150. 00000 600. 00
SI GN, GROUND MOUNTED, RESET | | |
0131 804- 06725 4.000 EACH 19. 60000 78. 40| 20. 70000 82. 80| 28. 00000 112. 00
DELI NEATOR WTH PCST, D1, 3 IN. DA | | |
0132 804- 06770 66.000 EACH 16. 63000 1097. 58] 17. 75000 1171. 50 22. 00000 1452. 00
DELI NEATOR POST | |
0133 804- 76350 12.000 EACH 25. 50000 306. 00| 27. 00000 324. 00| 28. 00000 336. 00
DELI NEATOR WTH PCST, D3, 3 IN. DA | | |
0134 808- 06712 1173.000 LFT | 0. 04000 46. 92| 0. 03000 35. 19| 0. 43000 504. 39
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0135 808- 06713 79054. 000 LFT | 0. 04000 3162. 16| 0. 03000 2371. 62| 0. 43000 33993. 22
LINE, PAINT, SOLID, WHTE, 4 IN | |
0136 808- 06714 69044. 000 LFT | 0. 04000 2761. 76| 0. 03000 2071. 32| 0. 43000 29688. 92
LINE, PAINT, SOLID, YELLOW 4 IN. |
0138 808- 75996 312.000 EACH 3. 37000 1051. 44| 3. 55000 1107. 60| 4.15000 1294. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0139 808- 75998 890. 000 EACH| 24. 23000 21564. 70| 25. 50000 22695. 00| 30. 00000 26700. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0140 801- 04308 6.000 EACH 505. 00000 3030. 00| 530. 00000 3180. 00| 600. 00000 3600. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0141 808- 75297 260.000 LFT | 3.00000 780. 00| 3.20000 832. 00| 3. 50000 910. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | | |
0142 202- 03000 LUMP| 1000. 00000 1000. 00| 3500. 00000 3500. 00| 1000. 00000 1000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I I
0143 202- 03000 LUMP| 1000. 00000 1000. 00| 3500. 00000 3500. 00| 1000. 00000 1000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 30 I I I
0144 210- 05106 2.000 EACH 587. 00000 1174. 00| 600. 00000 1200. 00| 900. 00000 1800. 00
CONCRETE , ANCHOR, M N. AREA 1.6 SQ FT.| | |
0145 210- 05106 2.000 EACH 1477. 00000 2954. 00| 1500. 00000 3000. 00| 2800. 00000 5600. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 37-0955285 | (2) 35-1917625 | (3) 35-1386990
| FREESEN, | NC. | M LESTONE CONTRACTORS, L.P. |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0146 715-06004 8.000 EACH 747. 00000 5976. 00| 650. 00000 5200. 00| 975. 00000 7800. 00
CONCRETE ANCHOR, 48 | N. | | |
0147 715-05841 6.000 EACH 740. 00000 4440. 00| 870. 00000 5220. 00| 1000. 00000 6000. 00
CONCRETE ANCHOR, 60 | N. | | |
0148 718-52610 3810. 000 CYS | 19. 94000 75971. 40| 21. 15000 80581. 50| 17. 00000 64770. 00
AGGREGATE FOR UNDERDRAI NS | | [
0149 718-99153 33522.000 SYS | 0. 89000 29834. 58| 0. 93000 31175. 46| 1. 97000 66038. 34
GEOTEXTI LES FOR UNDERDRAI N | | [
0150 202- 03000 LUWP| 1000. 00000 1000. 00| 3500. 00000 3500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 | | |
SECTI ON TOTALS | $ 4,919, 933. 34| $ 5,133,611. 46| $ 5,173,918.73
------------------------------------------ 5

CONTRACT TOTALS | $ 4,919, 933. 34| $ 5,133, 611. 46| $ 5,173,918.73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SLOPE DRAI N [

|
0001 105- 01925 15.000 MOS | 1200. 00000 18000. 00| 1460. 00000 21900. 00| 1023. 58000 15353. 70
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  130000. 00000 130000.00]  95000. 00000 95000. 00|  132622. 31000 132622. 31
CONSTRUCTI ON ENGI NEERI NG | | |
0003 108- 01614 LUWP| 7600. 00000 7600.00]  10000. 00000 10000. 00| 7770. 01000 7770.01
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUMP|  275000. 00000 275000. 00|  232000. 00000 232000. 00| 129775. 74000 129775. 74
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201- 52370 LUMP|  125000. 00000 125000. 00|  120000. 00000 120000. 00|  188142. 86000 188142. 86
CLEARI NG RI GHT OF VAY | | |
0006 202- 02240 191.000 SYS | 14. 20000 2712. 20| 10. 00000 1910. 00| 9. 19000 1755. 29
PAVEMENT, REMOVE | | |
0008 202-51133 197.000 LFT | 10. 80000 2127. 60| 10. 00000 1970. 00| 10. 11000 1991. 67
RAILING REMOVE | | |
0009 202-51328 LUMP|  20750. 00000 20750.00|  20000. 00000 20000. 00|  21287. 69000 21287. 69
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-51330 LUMP|  20750. 00000 20750.00|  20000. 00000 20000. 00|  21287. 69000 21287. 69
PRESENT STRUCTURE, REMOVE | | |
0011 202- 60820 385.000 SYS | 5. 46000 2102. 10| 20. 00000 7700. 00| 8. 42000 3241.70
SURFACE M LLING ASPHALT | | |
0012 202-91203 LUMP|  10350. 00000 10350. 00|  25000. 00000 25000. 00|  19908. 25000 19908. 25
CULVERT AND HEADVWALLS, CONCRETE, REMOVE | |
0013 203- 02000 164866. 000 CYS | 3. 75000 618247. 50| 5. 25000 865546. 50| 6. 22000 1025466. 52
EXCAVATI ON,  COVMON | | |
0014 203- 02045 12712.000 CYS | 6. 80000 86441. 60| 2. 00000 25424. 00| 6. 10000 77543. 20
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0015 203- 02100 17898. 000 CYS | 6. 80000 121706. 40| 5. 25000 93964. 50| 5. 81000 103987. 38
EXCAVATI ON, PEAT | |
0016 203-51223 808.000 CYS | 10. 00000 8080. 00| 9. 00000 7272. 00 10. 64000 8597. 12
EXCAVATI ON, WATERVAY | |
0017 205- 02224 9320.000 LFT | 1. 60000 14912. 00| 1. 70000 15844. 00| 1. 65000 15378. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0018 205- 02226 280.000 LFT | 14. 50000 4060. 00| 15. 50000 4340. 00| 14. 90000 4172. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [
0019 205- 02228 32428.000 LFT | 4.10000 132954. 80| 1. 15000 37292. 20| 4. 69000 152087. 32
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 205- 02229 420.000 LFT | 2. 40000 1008. 00| 2. 50000 1050. 00| 2. 45000 1029. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0021 205- 02231 12798.000 LFT | 12. 00000 153576. 00| 1. 70000 21756. 60| 7. 25000 92785. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | |
0022 205- 02232 21080.000 CYS | 4. 50000 94860. 00

|
I
| 7.00000 147560. 00| 5. 40000 113832. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | [ |
0023 205- 02234 21.000 EACH 67. 00000 1407. 00| 71. 75000 1506. 75| 69. 18000 1452. 78
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | |
0024 205- 02236 1.000 EACH 67. 00000 67. 00| 71. 75000 71. 75| 69. 18000 69. 18
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [
0025 205- 02770 2439.000 SYS | 3. 42000 8341. 38| 3. 60000 8780. 40| 3. 51000 8560. 89
EROSI ON CONTROL BLANKET | |
0026 211- 02050 21478.000 CYS | 12. 87000 276421. 86 13. 00000 279214. 00| 10. 54000 226378. 12
B BORROW | |
0027 211- 02060 4353.000 CYS | 13. 37000 58199. 61| 16. 00000 69648. 00| 19. 23000 83708. 19
B BORROW FOR STRUCTURE BACKFI LL | | [
0028 303- 04075 470.000 TON | 9. 63000 4526. 10| 17. 50000 8225. 00| 22. 08000 10377. 60
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | |
0029 303-52308 42077.000 TON | 9. 29000 390895. 33| 11. 50000 483885. 50| 10. 22000 430026. 94
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0030 303- 52309 491.000 TON | 9. 63000 4728. 33| 21. 00000 10311. 00| 18. 35000 9009. 85
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0031 401- 05437 9153.000 TON | 31. 20000 285573. 60| 36. 00000 329508. 00| 33. 76000 309005. 28
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0032 401- 05455 11282.000 TON | 32. 85000 370613. 70| 36. 00000 406152. 00| 33. 26000 375239. 32
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0033 401- 05456 7381.000 TON | 34. 36000 253611. 16] 39. 00000 287859. 00| 36. 41000 268742. 21
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0034 401- 05459 5252.000 TON | 31. 72000 166593. 44| 37. 00000 194324. 00| 33. 19000 174313. 88
QC/ QA HVA BASE 25,0 nm SHOULDER | | |
0035 402- 05483 2894.000 TON | 31. 72000 91797. 68| 38. 00000 109972. 00| 35. 12000 101637. 28
HVA BASE C25.0 nm SHOULDER | | |
0036 402- 05495 27.000 TON | 41. 41000 1118. 07| 63. 00000 1701. 00| 56. 47000 1524. 69
HVA WEDGE AND LEVEL | |
0037 404- 05511 31661.000 SYS | 1. 04000 32927. 44 1. 20000 37993. 20| 1. 08000 34193. 88

SEAL COAT, 2 | [
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 405- 05517 154.100 TON | 285. 00000 43918. 50| 270. 00000 41607. 00| 253. 13000 39007. 33
ASPHALT FOR PRI VE COAT | | |
0039 406- 05520 41.900 TON | 217. 00000 9092. 30| 330. 00000 13827. 00| 301. 10000 12616. 09
ASPHALT FOR TACK COAT | | [
0040 501- 02400 LUWP| 5000. 00000 5000. 00| 8000. 00000 8000. 00| 4305. 91000 4305. 91
PROFI LOGRAPH | | |
0041 501- 05090 114.000 SYS | 51. 80000 5905. 20| 44, 00000 5016. 00| 53. 22000 6067. 08
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 I'N. | | |
0042 501-51112 4.000 EACH 150. 00000 600. 00| 29. 00000 116. 00| 10. 65000 42. 60
ANCHOR BOLT | | |
0043 601- 01522 4.000 EACH 1320. 00000 5280. 00| 1200. 00000 4800. 00| 1021. 81000 4087. 24
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0044 601-01626 1.000 EACH 1730. 00000 1730. 00| 1800. 80000 1800. 80| 1266. 62000 1266. 62
GUARDRAI L CONNECTOR SYSTEM W BEAM | | [
CURVED, 2 [ [ |
0045 601-01700 3.000 EACH 1840. 00000 5520. 00| 1600. 00000 4800. 00| 1617. 86000 4853. 58
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0046 601-01846 2.000 EACH 1840. 00000 3680. 00| 1600. 00000 3200. 00| 1617. 87000 3235.74
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0047 601- 02636 325.000 LFT | 20. 50000 6662. 50| 15. 50000 5037. 50| 14. 37000 4670. 25
GUARDRAI L, W BEAM NESTED | | [
0048 601- 06037 27.000 EACH 595. 00000 16065. 00| 610. 00000 16470. 00| 570. 51000 15403. 77
GUARDRAI L END TREATMENT, | | | |
0049 601-99105 4000. 000 LFT | 10. 10000 40400. 00| 10. 25000 41000. 00| 11. 60000 46400. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0050 603-06040 3915. 000 LFT | 6. 20000 24273. 00| 5. 50000 21532. 50| 6. 33000 24781. 95
FENCE, FARM FI ELD, 47 IN. | | [
0051 603-95217 1. 000 EACH 750. 00000 750. 00| 1150. 00000 1150. 00| 1144, 21000 1144, 21
FENCE GATE, FARM FIELD, 47 IN. X 30 FT. | | |
0052 607-06370 700. 000 LFT | 30. 00000 21000. 00| 44, 00000 30800. 00| 47. 09000 32963. 00
PAVED Sl DE DI TCH, H | | |
0053 608- 04396 2.000 EACH 975. 00000 1950. 00| 600. 00000 1200. 00| 340. 59000 681. 18
SHOULDER DRAI N | | [
0054 610- 05527 62.000 TON | 67. 38000 4177. 56| 78. 00000 4836. 00| 70. 44000 4367. 28
HVA FOR APPROACHES | | |
0055 611-95023 4.000 EACH 185. 00000 740. 00| 100. 00000 400. 00| 158. 83000 635. 32
MAI LBOX ASSEMBLY, RESET | | |
0056 615-06490 241.000 EACH 110. 00000 26510. 00| 150. 00000 36150. 00| 113. 89000 27447. 49

RIGHT OF WAY MARKER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 615- 06505 22.000 EACH 322. 00000 7084. 00| 325. 00000 7150. 00| 332. 21000 7308. 62
MONUMENT, B | | |
0058 615- 06510 11. 000 EACH| 262. 00000 2882. 00| 260. 00000 2860. 00| 271. 67000 2988. 37
MONUMENT, C | | |
0059 615- 06525 5.000 EACH 230. 00000 1150. 00| 240. 00000 1200. 00| 239. 49000 1197. 45
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0060 615- 06527 1.000 EACH 262. 00000 262. 00| 260. 00000 260. 00| 269. 29000 269. 29
MONUMENT, SECTI ON CORNER | | [
0061 616- 02320 14260. 000 SYS | 1. 70000 24242. 00| 3. 60000 51336. 00| 3. 41000 48626. 60
GEOTEXTI LES | | [
0062 616- 06405 14945. 000 TON | 17. 23000 257502. 35| 15. 00000 224175. 00| 15. 57000 232693. 65
R PRAP, REVETNMENT | | |
0063 619-51859 LUWP| 28500. 00000 28500. 00| 21000. 00000 21000. 00| 29270. 57000 29270. 57
PAI NT STEEL BRI DGE | | |
0064 619-61000 LUVP| 31100. 00000 31100. 00| 42000. 00000 42000. 00| 31931. 53000 31931. 53
CLEAN STEEL BRI DGE | | [
0065 619- 93423 LUVP| 5180. 00000 5180. 00| 6000. 00000 6000. 00| 5321. 92000 5321.92
POLLUTI ON CONTRCL | | [
0066 621-01004 5.000 EACH 675. 00000 3375. 00| 680. 00000 3400. 00| 691. 85000 3459. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0067 621- 02356 150. 000 LBS | 57. 00000 8550. 00| 58. 00000 8700. 00| 58. 54000 8781. 00
SEEDI NG, WETLAND | | |
0068 621- 06545 18.300 TON | 521. 00000 9534. 30| 625. 00000 11437. 50| 535. 39000 9797. 64
FERTI LI ZER | | |
0069 621-06548 29.000 LBS | 22. 80000 661. 20| 23. 00000 667. 00| 23. 42000 679. 18
SEED M XTURE, CV | | |
0070 621- 06553 7722.000 LBS | 3. 52000 27181. 44| 3. 60000 27799. 20| 3. 62000 27953. 64
SEED M XTURE, R | | [
0071 621-06565 91.500 TON | 401. 00000 36691. 50| 400. 00000 36600. 00| 411. 92000 37690. 68
MULCHI NG MATERI AL | | |
0072 621- 06567 47.000 M5 | 2.10000 98. 70| 2.10000 98. 70| 2. 13000 100. 11
WATER | [ |
0073 621- 06575 11806. 000 SYS | 2. 54000 29987. 24| 2. 60000 30695. 60| 2.61000 30813. 66
SODDI NG, NURSERY | | |
0074 622-52436 2.000 EACH 25. 90000 51. 80| 30. 00000 60. 00| 26. 61000 53.22
SIGN, DO NOT MOW OR SPRAY | | [
0075 622-91786 1050. 000 EACH 6. 22000 6531. 00| 6. 30000 6615. 00| 6. 39000 6709. 50
SEEDLI NG | | |
0076 702-51005 2.600 CYS | 1036. 00000 2693. 60| 750. 00000 1950. 00| 1064. 38000 2767. 39

CONCRETE, A, SUBSTRUCTURE | [ |
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 702-51110 768.000 LBS | 3. 10000 2380. 80| 2. 40000 1843. 20| 3. 19000 2449. 92
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0079 703-51030 2709. 000 LBS | 1. 04000 2817. 36| 0. 75000 2031. 75| 1. 06000 2871.54
REI NFORCI NG STEEL | |
0080 703-51032 9971. 000 LBS | 1. 04000 10369. 84| 0. 80000 7976. 80| 1. 06000 10569. 26
REI NFORCI NG STEEL, EPOXY CQATED | | |
0081 704-51002 65.600 CYS | 466. 00000 30569. 60| 475. 00000 31160. 00| 478. 97000 31420. 43
CONCRETE, C, SUPERSTRUCTURE | | [
0082 706- 91957 196. 000 LFT | 40. 00000 7840. 00| 35. 00000 6860. 00| 31. 40000 6154. 40
BRI DGE RAI LI NG THRI E BEAM | |
0083 709-51821 LUWP| 2280. 00000 2280. 00| 3500. 00000 3500. 00| 2341. 65000 2341. 65
SURFACE SEAL | | |
0084 711-51877 LUWP| 70000. 00000 70000. 00| 7000. 00000 7000. 00| 21287. 69000 21287. 69
JACKI NG AND SUPPORTI NG BEAVS | |
0085 714-03437 593.250 SFT | 51. 80000 30730. 35| 40. 00000 23730. 00| 63. 86000 37884. 95
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0086 714-04539 84.830 LFT | 1050. 00000 89071. 50 1900. 00000 161177. 00| 1078. 22000 91465. 40

CULVERT, PRECAST 3 SIDED, REI NFORCED |
CONCRETE, 20 FT. X 10 FT. |

|
|
0087 714- 06319 77.000 LFT | 767. 00000 59059. 00| 980. 00000 75460. 00| 787. 64000 60648. 28
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 14 FT. X 5 FT. | [ |
0088 714- 26724 114.000 LFT | 572. 00000 65208. 00| 740. 00000 84360. 00| 588. 21000 67055. 94
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 12 FT. X 4 FT. | [ |
0089 714- 26725 100.000 LFT | 642. 00000 64200. 00| 845. 00000 84500. 00| 659. 92000 65992. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. | [ |
0090 715- 05019 100.000 LFT | 40. 00000 4000. 00| 36. 00000 3600. 00| 42. 68000 4268. 00
PIPE, TYPE 1, CIRCULAR 36 IN. | |
0091 715- 05048 38314.000 LFT | 2. 20000 84290. 80| 2. 20000 84290. 80| 2. 66000 101915. 24
PIPE, TYPE 4, CIRCULAR 6 IN | |
0092 715- 05049 100.000 LFT | 7. 30000 730. 00| 14. 00000 1400. 00| 11. 29000 1129. 00
PIPE, TYPE 4, CIRCULAR 8 IN | |
0093 715- 05051 100.000 LFT | 11. 00000 1100. 00| 18. 00000 1800. 00| 13. 38000 1338. 00
PI PE, TYPE 4, CIRCULAR 10 IN. | |
0094 715- 05052 100.000 LFT | 14. 00000 1400. 00| 19. 00000 1900. 00| 13. 73000 1373. 00
PI PE, TYPE 4, CIRCULAR 12 IN. | |
0095 715- 05118 280.000 LFT | 20. 50000 5740. 00| 17. 00000 4760. 00| 17. 12000 4793. 60
PIPE, TYPE 1, CIRCULAR 12 IN. | |
0096 715- 05121 106.000 LFT | 24. 00000 2544. 00| 19. 00000 2014. 00| 23. 07000 2445, 42
| |

PIPE, TYPE 1, C RCULAR, 18 IN. |
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TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0097 715-05123 468. 000 LFT | 29. 00000 13572. 00| 24. 00000 11232. 00| 31. 84000 14901. 12
PIPE, TYPE 1, CRCULAR 24 IN [ | |
0098 715-05128 258.000 LFT | 50. 50000 13029. 00| 65. 00000 16770. 00| 62. 66000 16166. 28
PIPE, TYPE 1, CIRCULAR 48 IN [ | [
0099 715-05133 366.000 LFT | 80. 00000 29280. 00| 95. 00000 34770. 00| 83. 70000 30634. 20
PIPE, TYPE 1, CIRCULAR 60 IN [ | [
0100 715-05169 866. 000 LFT | 21. 50000 18619. 00| 17. 00000 14722. 00| 18. 92000 16384. 72
PIPE, TYPE 3, CRCULAR 15 IN [ | [
0101 715-05171 270.000 LFT | 25. 00000 6750. 00| 18. 00000 4860. 00| 20. 15000 5440. 50
PIPE, TYPE 3, CRCULAR 18 IN [ [ [
0102 715-05173 160. 000 LFT | 29. 00000 4640. 00| 23. 00000 3680. 00| 29. 81000 4769. 60
PIPE, TYPE 3, CRCULAR 24 IN [ [ [
0103 715-05177 120.000 LFT | 40. 00000 4800. 00| 34. 00000 4080. 00| 29. 61000 3553. 20
PIPE, TYPE 3, CIRCULAR 36 IN | [ |
0104 715-05228 90. 000 LFT | 31. 00000 2790. 00| 36. 00000 3240. 00| 26. 65000 2398. 50
PIPE, TYPE 1, DEFORVED, M N AREA 1.6 | | |
SQ FT. I I I
0105 715-05298 98.000 LFT | 280. 00000 27440. 00| 350. 00000 34300. 00| 225. 76000 22124. 48
PI PE, TYPE 1, DEFORMED, M N. AREA 74.3 | | |
SQ FT. I I I
0106 715- 46005 6. 000 EACH 280. 00000 1680. 00| 180. 00000 1080. 00| 236. 36000 1418. 16
PI PE END SECTION, 15 IN. | | [
0107 715-46010 2.000 EACH 312. 00000 624. 00| 200. 00000 400. 00| 253. 82000 507. 64
PI PE END SECTION, 18 IN. | | [
0108 715- 46020 4.000 EACH 367. 00000 1468. 00| 420. 00000 1680. 00| 291. 29000 1165. 16
PI PE END SECTION, 24 IN. | | |
0109 715-46040 6. 000 EACH 587. 00000 3522. 00| 550. 00000 3300. 00| 480. 31000 2881. 86
PI PE END SECTION, 36 IN. | | |
0110 715-91361 1830. 000 LFT | 9. 00000 16470. 00| 11. 00000 20130. 00| 3. 23000 5910. 90
PIPE, PVC, 6 IN. | | [
0111 718-04881 66. 000 EACH 220. 00000 14520. 00| 190. 00000 12540. 00| 141. 56000 9342. 96
OUTLET PROTECTOR, B | | |
0112 720- 45025 2.000 EACH 1650. 00000 3300. 00| 1100. 00000 2200. 00| 1775. 24000 3550. 48
I NLET, D6 | | |
0113 730-03475 24.000 EACH 330. 00000 7920. 00| 225. 00000 5400. 00| 269. 40000 6465. 60
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0114 730-03476 12. 000 EACH 630. 00000 7560. 00| 450. 00000 5400. 00| 334. 97000 4019. 64
SAFETY METAL END SECTION, 4:1, 24 IN. | | |
0115 730-03584 10. 000 EACH 460. 00000 4600. 00| 330. 00000 3300. 00| 363. 06000 3630. 60
SAFETY METAL END SECTION, 4:1, 18 IN. | | |
0116 801- 06207 1323. 000 LFT | 3. 35000 4432. 05| 3. 00000 3969. 00| 2.87000 3797.01
|
I
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE ROAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0117 801- 06605 8.000 EACH 102. 00000 816. 00| 110. 00000 880. 00| 105. 37000 842. 96
BARRI CADE, |11A | |
0118 801- 06606 16. 000 EACH| 154. 50000 2472. 00| 160. 00000 2560. 00| 158. 59000 2537. 44
BARRI CADE, |11B | |
0120 801- 06625 36. 000 EACH 82. 00000 2952. 00| 87. 00000 3132. 00| 84. 09000 3027. 24
DETOUR ROUTE MARKER ASSEMBLY | | [
0121 801- 06640 36.000 EACH 123. 00000 4428. 00| 130. 00000 4680. 00| 126. 66000 4559. 76
CONSTRUCTI ON SI GN, A | | [
0122 801- 06645 19. 000 EACH 26. 00000 494, 00| 27. 50000 522. 50| 26. 61000 505. 59
CONSTRUCTI ON SI G\, B | | [
0123 801-06775 LUWP|  125000. 00000 125000. 00| 15000. 00000 15000. 00| 15854. 85000 15854. 85
MAI NTAI NI NG TRAFFI C | | [
0124 802-05701 855.500 LFT | 3. 30000 2823. 15| 8. 50000 7271. 75| 8. 54000 7305. 97
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0125 802- 05702 389.500 LFT | 6. 05000 2356. 48| 6. 00000 2337. 00| 6. 21000 2418. 80
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0126 802-05706 96.500 LFT | 8. 80000 849. 20| 9. 00000 868. 50| 9. 03000 871. 40
SI GN POST, SQUARE, 3, UNREI NFORCED | |
ANCHOR BASE | | |
0127 802- 76025 202.590 SFT | 11. 10000 2248. 75| 11. 00000 2228. 49| 11. 42000 2313.58

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0128 802- 76035 419. 450 SFT | 11. 20000 4697. 84 11. 50000 4823. 68 11. 51000 4827. 87
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. TH CKNESS)
0129 802- 76045 132.000 SFT | 14. 50000 1914. 00

|
| 15. 00000 1980. 00| 14. 85000 1960. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, O 125 IN. TH CKNESS | |
0130 802-91122 4.000 EACH 104. 00000 416. 00| 105. 00000 420. 00| 106. 44000 425.76
SI GN, GROUND MOUNTED, RESET | | |
0131 804- 06725 4.000 EACH 19. 90000 79. 60| 20. 00000 80. 00| 20. 44000 81.76
DELI NEATOR WTH PCST, D1, 3 IN. DA | |
0132 804- 06770 66.000 EACH 16. 90000 1115. 40| 17. 00000 1122. 00| 17. 35000 1145. 10
DELI NEATOR POST | | |
0133 804- 76350 12.000 EACH 25. 90000 310. 80| 27.00000 324. 00| 26. 61000 319. 32
DELI NEATOR WTH PCST, D3, 3 IN. DA | |
0134 808- 06712 1173.000 LFT | 0. 04000 46. 92| 0. 04000 46. 92| 0. 04000 46. 92
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0135 808- 06713 79054. 000 LFT | 0. 04000 3162. 16| 0. 04000 3162. 16| 0. 04000 3162. 16
[

LINE, PAINT, SOLID, WH TE, 4 IN |
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1212938 | (6) 35-1167376
| FOX CONTRACTORS | ATLAS EXCAVATING | NC. | KEI SER & KEI SER CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0136 808-06714 69044. 000 LFT | 0. 04000 2761. 76| 0. 04000 2761. 76| 0. 04000 2761.76
LI NE, PAINT, SCOLID, YELLOW 4 IN. | |
0138 808- 75996 312.000 EACH 3. 40000 1060. 80| 6. 00000 1872. 00| 3.51000 1095. 12
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0139 808- 75998 890. 000 EACH 24. 60000 21894. 00| 24. 00000 21360. 00| 25. 28000 22499. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0140 801- 04308 6. 000 EACH 513. 00000 3078. 00| 525. 00000 3150. 00| 526. 87000 3161. 22
ROAD CLOSURE SI GN ASSEMBLY | | |
0141 808- 75297 260. 000 LFT | 3. 05000 793. 00| 3. 10000 806. 00| 3. 14000 816. 40

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN [ | |

0142 202- 03000 LUMP| 5000. 00000 5000. 00| 6500. 00000 6500. 00| 2534. 26000 2534. 26
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 15 I I I

0143 202- 03000 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 753. 80000 753. 80
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 30 I I I

0144 210- 05106 2.000 EACH 370. 00000 740. 00| 1020. 00000 2040. 00| 1767. 10000 3534. 20
CONCRETE , ANCHOR M N. AREA 1.6 SQ FT.| | [

0145 210- 05106 2.000 EACH 1110. 00000 2220. 00| 2070. 00000 4140. 00| 2124. 69000 4249. 38
CONCRETE , ANCHOR M N. AREA 74.3 SQ | | |
FT. I I I

0146 715- 06004 8.000 EACH 950. 00000 7600. 00| 1090. 00000 8720. 00| 788. 71000 6309. 68
CONCRETE ANCHOR, 48 I N, | |

0147 715- 05841 6.000 EACH 1110. 00000 6660. 00| 1020. 00000 6120. 00| 986. 46000 5918. 76
CONCRETE ANCHOR, 60 I N, | |

0148 718-52610 3810.000 CYS | 26. 90000 102489. 00 21. 00000 80010. 00| 23. 10000 88011. 00
AGGREGATE FOR UNDERDRAI NS | | |

0149 718- 99153 33522.000 SYS | 1. 60000 53635. 20| 0. 90000 30169. 80| 0. 55000 18437. 10
GEOTEXTI LES FOR UNDERDRAI N | |

0150 202- 03000 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 3151. 60000 3151. 60
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I

SECTI ON TOTALS [ $ 5,599, 033. 45| $ 5,737,933.31] $ 5,786, 551. 44
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS [ $ 5,599, 033. 45| $ 5,737,933. 31| $ 5,786,551. 44
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ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |

| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-01925 15.000 MOs | 1748. 33000 26224. 95|

I

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0018 205- 02226 280.000 LFT | 14. 00000 3920. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DRAI NAGE BARRI ER AT SWALE |

0019 205- 02228 32428.000 LFT | 2.00000 64856. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
SLOPE DRAI N [

|
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  300000. 00000 300000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 108- 01614 LUMP| 3000. 00000 3000. 00| |
PARTNERI NG OVERHEAD | |
0004 110- 01001 LUMP|  300000. 00000 300000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 201- 52370 LUMP|  80000. 00000 80000. 00| |
CLEARI NG RI GHT OF VAY | | |
0006 202- 02240 191.000 SYS | 16. 60000 3170. 60| |
PAVEMENT, REMOVE | | |
0008 202-51133 197.000 LFT | 3. 45000 679. 65| |
RAILING REMOVE | | |
0009 202- 51328 LUMP|  20074. 30000 20074. 30| |
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202- 51330 LUMP| 5728. 17000 5728. 17| |
PRESENT STRUCTURE, REMOVE | | |
0011 202- 60820 385.000 SYS | 5. 00000 1925. 00| |
SURFACE M LLING ASPHALT | | |
0012 202- 91203 LUMP| 3558. 18000 3558. 18] |
CULVERT AND HEADVWALLS, CONCRETE, REMOVE | [
0013 203- 02000 164866. 000 CYS | 5. 57000 918303. 62| |
EXCAVATI ON,  COVMON | | |
0014 203- 02045 12712.000 CYS | 2. 65000 33686. 80| |
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0015 203- 02100 17898. 000 CYS | 6. 40000 114547. 20 |
EXCAVATI ON, PEAT | |
0016 203- 51223 808.000 CYS | 25. 00000 20200. 00| |
EXCAVATI ON, WATERVAY |
0017 205- 02224 9320.000 LFT | 1. 55000 14446. 00 |
I
I
I
I
I
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0020 205- 02229 420.000 LFT | 2.30000 966. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0021 205- 02231 12798.000 LFT | 2. 80000 35834. 40|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | [

0022 205- 02232 21080. 000 CYS | 5. 53000 116572. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DI TCH SEDI MENT TRAP | [

0023 205- 02234 21.000 EACH 65. 00000 1365. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

0024 205- 02236 1.000 EACH 65. 00000 65. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [

|

I

I

I

I

I

|

I

I

I

I

I

|

|

0025 205- 02770 2439.000 SYS | 4.00000 9756. 00| [
EROSI ON CONTROL BLANKET | | |
0026 211- 02050 21478.000 CYS | 10. 00000 214780. 00| |
B BORROW | | |
0027 211- 02060 4353.000 CYS | 16. 00000 69648. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0028 303- 04075 470.000 TON | 12. 00000 5640. 00| |
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0029 303- 52308 42077.000 TON | 11. 01000 463267. 77| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | [ |
0030 303- 52309 491.000 TON | 12. 50000 6137. 50| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0031 401- 05437 9153.000 TON | 31. 00000 283743. 00| |
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0032 401- 05455 11282.000 TON | 32. 00000 361024. 00| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0033 401- 05456 7381.000 TON | 34. 00000 250954. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0034 401- 05459 5252.000 TON | 31. 00000 162812. 00| |
QC/ QA HVA BASE 25,0 nm SHOULDER | | |
0035 402- 05483 2894.000 TON | 31. 00000 89714. 00| |
HVA BASE C25.0 nm SHOULDER | [ |
0036 402- 05495 27.000 TON | 40. 00000 1080. 00| |
HVA WEDGE AND LEVEL | | |
0037 404- 05511 31661. 000 SYS | 1. 00000 31661. 00| |
I

SEAL COAT, 2 | [



ENG NEER S ESTI MATE: $ 7, 402, 928.

CALL CRDER : 130

94

LETTI NG DATE : 11/16/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -23907-A

DATE : 12/06/99
PAGE : 130 -20

RQUTE : STATE ROAD 26
COUNTI ES : WARREN

CRAWFCRDSVI LLE DI STRI CT

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0038 405- 05517 154.100 TON |
ASPHALT FOR PRI ME COAT

0039 406- 05520 41.900 TON
ASPHALT FOR TACK COAT |

0040 501- 02400 LUMP)
PROFI LOGRAPH |

0041 501- 05090 114.000 SYS
CEMENT CONCRETE PAVEMENT, REI NFORCED, |
10 IN. [

0042 501-51112 4.000 EACH
ANCHOR BOLT |

0043 601- 01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |

0044 601- 01626 1.000 EACH
GUARDRAI L CONNECTCR SYSTEM W BEAM
CURVED, 2 [

0045 601- 01700 3.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 1

0046 601- 01846 2.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM
CURVED, 3 |

0047 601- 02636 325.000 LFT
GUARDRAI L, W BEAM NESTED |

0048 601- 06037 27.000 EACH
GUARDRAI L END TREATMENT, |

0049 601- 99105 4000. 000 LFT
GUARDRAI L, WBEAM 6 FT. 3 IN. SPAC NG

0050 603- 06040 3915.000 LFT
FENCE, FARM FIELD, 47 IN |

0051 603- 95217 1.000 EACH
FENCE GATE, FARM FIELD, 47 IN. X 30 FT.

0052 607- 06370 700.000 LFT
PAVED SI DE DI TCH, H |

0053 608- 04396 2.000 EACH
SHOULDER DRAI N |

0054 610- 05527 62.000 TON |
HVA FOR APPROACHES

0055 611- 95023 4.000 EACH
MAI LBOX ASSEMBLY, RESET

0056 615- 06490 241.000 EACH

RI GHT OF WAY MARKER

| (7) 36-2231526
| WALSH CONSTR CO. OF | LL

UNI'T PR CE

208.

1140.

1700.

1515.

1515.

555.

21.

720.

42.

181.

200.

150.

98.

. 00000
. 00000

. 91000

55000
00000

00000

00000

00000

. 00000

00000

25000

. 25000

00000

22000

94000

00000

00000

50000

ANOUNT]|

834.
4560.

1700.

4545.

3030.

13000.

14985.

85000.

20553.

720.

29554,

363.

12400.

600.

23738.

. 00000

50|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -21
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 36-2231526 | |
| WALSH CONSTR CO. OF I LL | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0057 615- 06505 22.000 EACH 335. 00000 7370. 00|
MONUMENT, B | | |
0058 615- 06510 11.000 EACH 315. 00000 3465. 00|
MONUMENT, C | [ |
0059 615- 06525 5.000 EACH 362. 33000 1811. 65| |
CASTI NG ADJUSTED TO GRADE, MONUMENT | |
0060 615- 06527 1.000 EACH 315. 00000 315. 00|
MONUMENT, SECTI ON CORNER | | [
0061 616- 02320 14260. 000 SYS | 3. 00000 42780. 00| |
GEOTEXTI LES | [ [
0062 616- 06405 14945. 000 TON | 17. 00000 254065. 00| |
R PRAP, REVETNMENT | [ [
0063 619-51859 LUWP| 11250. 00000 11250. 00| |
PAI NT STEEL BRI DGE | | |
0064 619- 61000 LUWP| 31500. 00000 31500. 00| |
CLEAN STEEL BRI DGE | | [
0065 619- 93423 LUWP| 2250. 00000 2250. 00| |
POLLUTI ON CONTRCL | [ [
0066 621-01004 5.000 EACH 650. 00000 3250. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0067 621- 02356 150. 000 LBS | 55. 00000 8250. 00| |
SEEDI NG, WETLAND | [ [
0068 621- 06545 18.300 TON | 503. 00000 9204. 90| |
FERTI LI ZER | | [
0069 621-06548 29.000 LBS | 22. 00000 638. 00| |
SEED M XTURE, CV | | |
0070 621- 06553 7722.000 LBS | 3. 40000 26254. 80| |
SEED M XTURE, R | | [
0071 621- 06565 91.500 TON | 387. 00000 35410. 50| |
MULCHI NG MATERI AL | | [
0072 621- 06567 47.000 M5 | 2. 00000 94. 00| |
WATER | [ |
0073 621- 06575 11806. 000 SYS | 2. 45000 28924. 70| |
SODDI NG, NURSERY | | [
0074 622-52436 2.000 EACH 25. 00000 50. 00| |
SIGN, DO NOT MOW OR SPRAY | | |
0075 622-91786 1050. 000 EACH 6. 00000 6300. 00|
SEEDLI NG | [ [
0076 702-51005 2.600 CYS | 2000. 00000 5200. 00| |
I

CONCRETE, A, SUBSTRUCTURE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -22
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 702-51110 768.000 LBS | 3. 13000 2403. 84|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | |
0079 703- 51030 2709. 000 LBS | 0. 75000 2031. 75|
REI NFORCI NG STEEL | |
0080 703-51032 9971.000 LBS | 0. 90000 8973. 90|
REI NFORCI NG STEEL, EPOXY COATED | |
0081 704-51002 65.600 CYS | 639. 62000 41959. 07|
CONCRETE, C, SUPERSTRUCTURE | |
0082 706- 91957 196.000 LFT | 51. 15000 10025. 40|
BRI DGE RAI LI NG, THR E BEAM | |
0083 709- 51821 LUMP| 1750. 00000 1750. 00|
SURFACE SEAL | |
0084 711-51877 LUVP| 5917. 83000 5917. 83
JACKI NG AND SUPPORTI NG BEAMS | |
0085 714- 03437 593.250 SFT | 31. 76000 18841. 62|
W NGMLL, PRECAST, REI NFORCED CONCRETE | |
0086 714- 04539 84.830 LFT | 1544. 61000 131029. 27

|

I

|

I

|

I

|

I

|

I

I

I

|

I

|

CULVERT, PRECAST 3 SIDED, REINFCRCED | [ |
CONCRETE, 20 FT. X 10 FT. | | |
0087 714- 06319 77.000 LFT | 588. 49000 45313. 73| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 14 FT. X 5 FT. | [ |
0088 714- 26724 114.000 LFT | 447. 06000 50964. 84| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 4 FT. | [ |
I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

|

0089 714-26725 100. 000 LFT | 472. 27000 47227. 00|
CULVERT, PRECAST BOX, REI NFORCED | [
CONCRETE, 12 FT. X 6 FT. | |

0090 715-05019 100. 000 LFT | 39. 34000 3934. 00|
PIPE, TYPE 1, C RCULAR, 36 IN | |

0091 715-05048 38314.000 LFT | 1. 95000 74712. 30|
PIPE, TYPE 4, CRCULAR 6 IN | [

0092 715-05049 100. 000 LFT | 9. 45000 945. 00|
PI PE, TYPE 4, CRCULAR 8 IN | |

0093 715-05051 100. 000 LFT | 10. 35000 1035. 00|
PI PE, TYPE 4, C RCULAR, 10 IN. | |

0094 715-05052 100. 000 LFT | 10. 91000 1091. 00|
PI PE, TYPE 4, C RCULAR, 12 IN. | |

0095 715-05118 280.000 LFT | 17. 82000 4989. 60|
PIPE, TYPE 1, C RCULAR, 12 IN. | |

0096 715-05121 106. 000 LFT | 23. 40000 2480. 40|

I

PIPE, TYPE 1, C RCULAR, 18 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN | I

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0097 715-05123 468.000 LFT | 27. 94000 13075. 92| [
PIPE, TYPE 1, CIRCULAR 24 IN. | [ |
0098 715- 05128 258.000 LFT | 62. 08000 16016. 64 |
PIPE, TYPE 1, CIRCULAR 48 IN. [ [ |
0099 715- 05133 366.000 LFT | 107. 94000 39506. 04 |
PIPE, TYPE 1, CIRCULAR 60 IN. | [ |
0100 715- 05169 866.000 LFT | 19. 82000 17164. 12| |
PIPE, TYPE 3, CIRCULAR 15 IN. [ [ |
0101 715-05171 270.000 LFT | 20. 44000 5518. 80| |
PIPE, TYPE 3, CIRCULAR 18 IN. [ [ |
0102 715-05173 160.000 LFT | 20. 44000 3270. 40 |
PIPE, TYPE 3, CIRCULAR 24 IN. [ [ |
0103 715-05177 120.000 LFT | 43. 33000 5199. 60| |
PI PE, TYPE 3, CIRCULAR 36 IN. | | |
0104 715- 05228 90.000 LFT | 27. 86000 2507. 40| |
PIPE, TYPE 1, DEFCRVED, MN. AREA 1.6 | | |
SQ FT. | I I
0105 715- 05298 98.000 LFT | 355. 36000 34825. 28| |
PIPE, TYPE 1, DEFORVED, MN AREA 74.3 | | |
SQ FT. | | |
0106 715- 46005 6.000 EACH 203. 85000 1223. 10| |
Pl PE END SECTION, 15 IN, | | |
0107 715- 46010 2.000 EACH 236. 12000 472. 24 |
Pl PE END SECTION, 18 IN. | | |
0108 715- 46020 4.000 EACH 263. 79000 1055. 16| |
Pl PE END SECTION, 24 I N, | | |
0109 715- 46040 6.000 EACH 471. 73000 2830. 38| |
Pl PE END SECTION, 36 IN. | | |
0110 715- 91361 1830.000 LFT | 9. 70000 17751. 00| |
PIPE, PVC, 6 IN. | | |
0111 718- 04881 66.000 EACH| 167. 49000 11054. 34| |
OUTLET PROTECTOR, B | | |
0112 720- 45025 2.000 EACH 1526. 23000 3052. 46 |
I NLET, D6 | | |
0113 730- 03475 24.000 EACH 357. 15000 8571. 60| |
SAFETY METAL END SECTION, 4:1, 15 IN. | | [
0114 730- 03476 12.000 EACH 526. 90000 6322. 80| [
SAFETY METAL END SECTION, 4:1, 24 IN. | | |
0115 730- 03584 10.000 EACH| 420. 72000 4207. 20| |
SAFETY METAL END SECTION, 4:1, 18 IN. | | |
0116 801- 06207 1323.000 LFT | 3. 00000 3969. 00| |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 130 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 7, 402, 928. 94 ROUTE : STATE RQAD 26
CALL ORDER : 130 CONTRACT ID : R -23907-A COUNTI ES : WARREN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (7) 36-2231526 | |
| WALSH CONSTR CO. OF | LL | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0117 801- 06605 8.000 EACH 99. 00000 792. 00|
BARRI CADE, I11A | |
0118 801- 06606 16.000 EACH 149. 00000 2384. 00|
BARRI CADE, |11B | |
0120 801- 06625 36.000 EACH 79. 00000 2844. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0121 801- 06640 36.000 EACH 119. 00000 4284. 00|
CONSTRUCTI ON SIGN, A | |
0122 801- 06645 19.000 EACH 25. 00000 475. 00|
CONSTRUCTI ON SIGN, B | |
0123 801- 06775 LUMP|  175204. 80000 175204. 80|
MAI NTAI NI NG TRAFFI C | |
0124 802- 05701 855.500 LFT | 8. 02000 6861. 11|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [
0125 802- 05702 389.500 LFT | 5. 83000 2270. 79|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |
0126 802- 05706 96.500 LFT | 8. 48000 818. 32
SI GN POST, SQUARE, 3, UNREI NFORCED | |
ANCHOR BASE |
0127 802- 76025 202.590 SFT | 10. 73000 2173. 79|

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 0.080 IN. TH CKNESS | |
0128 802- 76035 419.450 SFT | 10. 81000 4534. 25|
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 I N. TH CKNESS) [ [
0129 802- 76045 132.000 SFT | 13. 95000 1841. 40|
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, O 125 IN. TH CKNESS | |

0130 802-91122 4.000 EACH 100. 00000 400. 00|
Sl GN, GROUND MOUNTED, RESET | |
0131 804- 06725 4.000 EACH 19. 20000 76. 80|
DELI NEATOR WTH PCST, D1, 3 IN. DA | [
0132 804- 06770 66.000 EACH 16. 30000 1075. 80|
DELI NEATOR PCST | |
0133 804- 76350 12.000 EACH 25. 00000 300. 00|
DELI NEATOR WTH PCST, D3, 3 IN. DA | |
0134 808- 06712 1173.000 LFT | 0. 04000 46. 92|
LINE, PAINT, BROKEN, YELLOW 4 IN. | |
0135 808- 06713 79054. 000 LFT | 0. 04000 3162. 16

LINE, PAINT, SOLID, WH TE, 4 IN | |



ENG NEER S ESTI MATE: $ 7, 402, 928. 94
CALL CRDER : 130
LETTI NG DATE : 11/16/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

R -23907-A

DATE : 12/06/99
PAGE : 130 -25

RQUTE : STATE ROAD 26
COUNTI ES : WARREN

CRAWFCRDSVI LLE DI STRI CT

| (7) 36-2231526
| WALSH CONSTR CO. OF | LL

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0136 808- 06714 69044. 000 LFT |
LINE, PAINT, SOLID, YELLOW 4 IN

0138 808- 75996 312.000 EACH|
SNOAPLOMABLE RAI SED PAVEMENT MARKER, |
REMOVE |

0139 808- 75998 890. 000 EACH|
SNOAPLOWABLE RAI SED PAVEMENT NMARKER

0140 801- 04308 6.000 EACH
ROAD CLOSURE Sl GN ASSEMBLY

0141 808- 75297 260.000 LFT

I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. |
0142 202- 03000 LUMP|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 15 |
0143 202- 03000 LUMP]
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 30 |
0144 210- 05106 2.000 EACH

CONCRETE , ANCHOR, M N AREA 1.6 SQ FT. |
0145 210- 05106 2.000 EACH

CONCRETE , ANCHCR, M N. AREA 74.3 SQ |
FT. [
0146 715-06004 8.000 EACH|

CONCRETE ANCHOR, 48 I N |
0147 715-05841 6. 000 EACH
CONCRETE ANCHOR, 60 I N. |
0148 718-52610 3810. 000 CVYS |
AGGREGATE FCOR UNDERDRAI NS [
0149 718-99153 33522. 000 SYS |
GEOTEXTI LES FOR UNDERDRAI N |
0150 202-03000 LUWP|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 7 |

SECTI ON TOTALS [

CONTRACT TOTALS [

UNI'T PR CE

0.

3.

23.

495.

10000.

10000.

853.

1156.

853.

898.

14.

0

13677.

04000

30000

75000

00000

. 95000

00000

00000

28000
83000

28000

51000

00000

. 87000

75000

$

ANOUNT]|

10000.

10000.

1706.

2313.

6826.
5391.
53340.
29164.

13677.

5,799, 275.

$ 5,799, 275.

56|
66

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 06/
208 -1

100. 0000%
104. 5437%

ENG NEER S ESTI MATE: $ 1, 340, 125. 45 ROUTE :
CALL ORDER . 208 CONTRACT ID: R -24571-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 9954028
SET- AS| DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCR NO. / NAMVE Bl D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,345,130.20
2 35-1381845 HARVEY, CGECRGE R & SON, I NC $ 1,406, 250. 15
3 35-1636776 LI NKEL COVPANY CONDI TI ONAL BI D $ 1,422,300.00

105. 7369%

99

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

Bl KE/ PEDESTRI AN FACI LI TI ES

SECTI ON 0001

0001 105-06790

FI ELD OFFI CE, 27.9 n?
0002 105-06845

CONSTRUCTI ON ENG NEERI NG
0003 110-01001

0004 201-02858

DI TCH CLEANI NG
0005 201-52370

CLEARI NG RI GHT OF WAY
0006 203-02000

EXCAVATI ON, COVMON
0007 205-02224

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |

PERI METER PROTECTI ON
0008 205-02228

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, |

SLOPE DRAI N
0009 205-02229

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |

STRAW BALE DI TCH CHECK
0010 205-02234

CULVERT PI PE PROTECTI ON
0011 205-02236

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |

DRCOP | NLET PROTECTI ON
0012 210-03825
PICNIC

| M LESTONE CONTRACTORS, L.P. | HARVEY, GEORGE R & SON, | NQ LI NKEL COVPANY
I I
QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE
------------- e
I I I
10. 000 MOS | 1495. 00000 14950. 00| 1000. 00000 10000. 00| 2000. 00000
I I I
LUMP| 37995. 00000 37995. 00| 70000. 00000 70000. 00| 80000. 00000
I I I
LUMP| 67250. 00000 67250. 00| 70000. 00000 70000. 00| 50000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
1982.000 m | 4. 80000 9513. 60| 10. 00000 19820. 00| 15. 00000
I I I
LUMP| 27000. 00000 27000. 00| 100000. 00000 100000. 00| 50000. 00000
I I I
12458.000 nB | 10. 85000 135169. 30| 12. 00000 149496. 00| 12. 00000
I I I
636.000 m | 5. 80000 3688. 80| 6. 50000 4134. 00| 8. 00000
| | |
60.000 m | 51. 00000 3060. 00| 20. 00000 1200. 00| 50. 00000
| | |
403.800 m | 8. 35000 3371. 73| 10. 00000 4038. 00| 16. 00000
I II I
13. 000 EACH 55. 85000 726. 05| 60. 00000 780. 00| 65. 00000
TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | | |
I I I
1.000 EACH 83. 75000 83. 75| 90. 00000 90. 00| 100. 00000
| | |
1.000 EACH 8895. 00000 8895. 00| 13700. 00000 13700. 00| 15000. 00000
I

SHELTER ,

| (1) 35-1917625 | (2) 35-1381845

| (3) 35-1636776

20000.

80000.

50000.

29730.

50000.

149496.

5088.

3000.

6460.

845.

100.

15000.

00

00

00

00

00

00
00

00

80

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 208 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 340, 125. 45 ROUTE :
CALL ORDER . 208 CONTRACT ID: R -24571-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1381845 | (3) 35-1636776
| M LESTONE CONTRACTORS, L.P. | HARVEY, GEORGE R & SON, | NQ LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 210- 04181 2.000 EACH 1170. 00000 2340. 00| 1200. 00000 2400. 00| 1000. 00000 2000. 00
BI CYCLE RACK | | |
0014 210-97671 2.000 EACH 1850. 00000 3700. 00| 1400. 00000 2800. 00| 500. 00000 1000. 00
PI CNI C TABLE | | [
0015 211- 02060 474.700 nB8 | 36. 00000 17089. 20| 25. 00000 11867. 50| 30. 00000 14241. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 4833.200 My | 17. 20000 83131. 04| 18. 00000 86997. 60| 12. 00000 57998. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 305-05204 7.400 M | 185. 00000 1369. 00| 203. 50000 1505. 90| 250. 00000 1850. 00
HMVA FOR PATCHI NG | | [
0018 402- 05468 2482.300 My | 44, 00000 109221. 20| 48. 40000 120143. 32| 60. 00000 148938. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0019 402-05477 1100.700 My | 51. 00000 56135. 70| 56. 10000 61749. 27| 60. 00000 66042. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 404- 05514 1773.700 n2 | 3. 60000 6385. 32| 4. 00000 7094. 80| 5. 00000 8868. 50
SEAL COAT, 5 | | [
0021 405-05517 25.900 My | 320. 00000 8288. 00| 352. 00000 9116. 80| 400. 00000 10360. 00
ASPHALT FOR PRI ME COAT | | [
0022 406- 05520 4,300 My | 235. 00000 1010. 50| 260. 00000 1118. 00| 350. 00000 1505. 00
ASPHALT FOR TACK COAT | | |
0023 501- 05050 78.500 n2 | 61. 00000 4788. 50| 40. 00000 3140. 00| 100. 00000 7850. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
150 mm | | |
0024 601-03970 412.600 m | 73. 80000 30449. 88| 77.00000 31770. 20| 80. 00000 33008. 00
RAILING WOOD, 1.372 m | | |
0025 601- 06037 1.000 EACH 720. 00000 720. 00| 750. 00000 750. 00| 1500. 00000 1500. 00
GUARDRAI L END TREATMENT, | | | |
0026 601-94689 1.000 EACH 4125. 00000 4125. 00| 3800. 00000 3800. 00| 5000. 00000 5000. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-95434 387.200 m | 66. 80000 25864. 96| 69. 25000 26813. 60| 80. 00000 30976. 00
HANDRAI L, STEEL PIPE, 37.5 mm | | |
0028 601-99105 27.000 m | 39. 00000 1053. 00| 40. 00000 1080. 00| 150. 00000 4050. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 604- 06069 22.800 n2 | 75. 00000 1710. 00| 60. 00000 1368. 00| 60. 00000 1368. 00
CURB RAMP, CONCRETE | | |
0030 604-91531 58.500 n2 | 40. 00000 2340. 00| 32. 00000 1872. 00| 35. 00000 2047. 50
S| DEWALK, CONCRETE, 100 nm | | |
0031 605-06120 2.000 m | 80. 00000 160. 00| 100. 00000 200. 00| 68. 00000 136. 00
CURB, CONCRETE | | [
0032 605- 06150 65.000 m | 48. 00000 3120. 00| 66. 00000 4290. 00| 60. 00000 3900. 00

CURB AND GUTTER, C, CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 208 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 340, 125. 45 ROUTE :
CALL ORDER . 208 CONTRACT ID: R -24571-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1381845 | (3) 35-1636776
| M LESTONE CONTRACTORS, L.P. | HARVEY, GEORGE R & SON, | NQ LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0033 610- 05527 127.100 My | 115. 00000 14616. 50| 132. 25000 16808. 98| 150. 00000 19065. 00
HVA FOR APPROACHES | | |
0034 611- 05330 36.400 n2 | 59. 00000 2147. 60| 50. 00000 1820. 00| 50. 00000 1820. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0035 615- 06496 37.000 EACH 40. 00000 1480. 00| 70. 00000 2590. 00| 75. 00000 2775. 00
PARKI NG BARRI ER | | |
0036 616- 02320 349.400 n2 | 2. 20000 768. 68| 3. 50000 1222. 90| 5. 00000 1747. 00
GEOTEXTI LES | | |
0037 616- 06405 130.400 My | 28. 00000 3651. 20| 20. 00000 2608. 00| 25. 00000 3260. 00
RI PRAP, REVETNMENT | | |
0038 616- 06451 2067.400 My | 28. 75000 59437. 75| 23. 00000 47550. 20| 20. 00000 41348. 00
RI PRAP, UNI FORM | | |
0039 616-96249 2392.900 n2 | 2. 30000 5503. 67| 3. 50000 8375. 15| 5. 00000 11964. 50
GEOTEXTI LE DI TCH LI NER FOR USE UNDER | | [
Rl PRAP [ [ |
0040 617-04488 1788.900 n2 | 3. 85000 6887. 27| 3. 50000 6261. 15| 6. 00000 10733. 40
GEOGRI D, SUBGRADE | | [
0041 621-01004 2.000 EACH 835. 00000 1670. 00| 850. 00000 1700. 00| 1000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-02363 14493.000 nm2 | 0. 24000 3478. 32| 0. 36000 5217. 48| 0. 50000 7246. 50
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0043 621-04317 10425.000 n2 | 2. 40000 25020. 00| 2. 50000 26062. 50| 3. 00000 31275. 00
MULCHED SEEDI NG , NATIVE M X, WTH | | |
STRAWAT | | |
0044 621-04317 18560. 000 n2 | 1. 55000 28768. 00| 1. 70000 31552. 00| 2. 00000 37120. 00
MULCHED SEEDI NG, WLD FLONER M X | | |
0045 621- 06559 7875.000 n2 | 0. 44000 3465. 00| 0. 46000 3622. 50| 0. 60000 4725. 00
MULCHED SEEDI NG R | | [
0046 621- 06567 116. 000 kL | 0. 70000 81. 20| 0. 69000 80. 04| 1. 00000 116. 00
WATER | [ |
0047 621-06575 2520.700 n2 | 3. 20000 8066. 24| 3. 35000 8444. 35| 3. 50000 8822. 45
SODDI NG, NURSERY | | [
0048 621-98038 11.300 n8 | 72.50000 819. 25| 75. 00000 847. 50| 75. 00000 847.50
MULCH, HARDWOOD SHREDDED BARK | | [
0049 622-03949 2.000 EACH 1080. 00000 2160. 00| 750. 00000 1500. 00| 1000. 00000 2000. 00
TRASH RECEPTACLE, CRNAVENTAL | | |
0050 701-51150 200.000 m | 133. 50000 26700. 00| 75. 00000 15000. 00| 50. 00000 10000. 00
PILES, TIMBER DRI VEN | | |
0051 702-51005 5.200 nB8 | 895. 00000 4654. 00| 500. 00000 2600. 00| 900. 00000 4680. 00

CONCRETE, A, SUBSTRUCTURE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 208 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 340, 125. 45 ROUTE :
CALL ORDER . 208 CONTRACT ID: R -24571-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1381845 | (3) 35-1636776
| M LESTONE CONTRACTORS, L.P. | HARVEY, GEORGE R & SON, | NQ LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0052 702-51015 36.900 nB8 | 625. 00000 23062. 50| 500. 00000 18450. 00| 600. 00000 22140. 00
CONCRETE, B, FOOTI NGS | | |
0053 702- 94656 0.700 nB | 425. 00000 297. 50| 700. 00000 490. 00| 800. 00000 560. 00
CONCRETE, B | | |
0054 703-96177 1376.200 kg | 4. 25000 5848. 85| 2. 20000 3027. 64| 2. 00000 2752. 40
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | | I
0055 711-51035 2893.000 kg | 16. 90000 48891. 70| 15. 70000 45420. 10| 2. 00000 5786. 00
STRUCTURAL STEEL | | |
0056 712-03812 2.000 EACH 1220. 00000 2440. 00| 1100. 00000 2200. 00| 1500. 00000 3000. 00
BENCH | | |
0057 712-03862 LUWP| 38995. 00000 38995. 00| 34000. 00000 34000. 00] 140000. 00000 140000. 00
PREFABRI CATED BRI DGE | | |
0058 712-97578 70.300 nB8 | 1555. 00000 109316. 50| 1300. 00000 91390. 00| 500. 00000 35150. 00
LUMBER AND TI MBER TREATED | | [
0059 714-06249 70.700 m | 2350. 00000 166145. 00| 2125. 00000 150237. 50| 1000. 00000 70700. 00
CULVERT, PRECAST 3 SIDED, REINFORCED | | [
CONCRETE, 3600nm X 1800 mm | | [
0060 715-05019 13.200 m | 178. 00000 2349. 60| 130. 00000 1716. 00| 200. 00000 2640. 00
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0061 715-05118 17.000 m | 83. 00000 1411. 00| 50. 00000 850. 00| 185. 00000 3145. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0062 715-05119 128.800 m | 83. 75000 10787. 00| 60. 00000 7728. 00| 200. 00000 25760. 00
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0063 715-05169 48.000 m | 120. 00000 5760. 00| 60. 00000 2880. 00| 150. 00000 7200. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0064 715-05423 34.000 m | 188. 00000 6392. 00| 120. 00000 4080. 00| 200. 00000 6800. 00
PIPE, SLOTTED DRAIN, 375 nm | | |
0065 715- 05596 2.000 m | 245. 00000 490. 00| 200. 00000 400. 00| 250. 00000 500. 00
PI PE EXTENSI ON, Cl ROULAR, 450 nm | | |
0066 715-05889 2.000 m | 285. 00000 570. 00| 200. 00000 400. 00| 300. 00000 600. 00
PI PE EXTENSI ON, Cl ROULAR, 750 nm | | |
0067 715-44255 14.500 m | 14. 00000 203. 00| 30. 00000 435. 00| 100. 00000 1450. 00
PIPE, GROUP K, 150 nm | | |
0068 715-46000 3.000 EACH 260. 00000 780. 00| 200. 00000 600. 00| 500. 00000 1500. 00
PI PE END SECTI ON, 300 mm | | |
0069 715-46005 28.000 EACH 285. 00000 7980. 00| 250. 00000 7000. 00| 500. 00000 14000. 00
PI PE END SECTION, 375 mm | | |
0070 715-46010 1.000 EACH 345. 00000 345. 00| 350. 00000 350. 00| 500. 00000 500. 00
PI PE END SECTI ON, 450 mm | | |
0071 715-46030 1. 000 EACH 820. 00000 820. 00| 500. 00000 500. 00| 1500. 00000 1500. 00
PI PE END SECTION, 750 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 208 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 340, 125. 45 ROUTE :
CALL ORDER . 208 CONTRACT ID: R -24571-B COUNTI ES : MONTGOVERY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1381845 | (3) 35-1636776

| M LESTONE CONTRACTORS, L.P. | HARVEY, CGECRGE R & SON, | NC LI NKEL COVPANY
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0072 715- 46040 2.000 EACH 1395. 00000 2790. 00| 500. 00000 1000. 00| 3000. 00000 6000. 00
Pl PE END SECTION, 900 mm | | |

0073 720- 45155 1.000 EACH 1350. 00000 1350. 00| 1500. 00000 1500. 00| 1800. 00000 1800. 00
I NLET, MLO, MODI Fl ED |

0074 801- 06640 16. 000 EACH| 56. 00000 896. 00 75. 00000 1200. 00| 200. 00000 3200. 00
CONSTRUCTI ON SIGN, A

0075 801- 06775 LUMP|  25000. 00000 25000. 00|  15000. 00000 15000. 00|  40036. 55000 40036. 55
MAI NTAI NI NG TRAFFI C

0076 802- 02489 106.800 m | 32. 30000 3449. 64 33. 35000 3561. 78 40. 00000 4272.00
SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |

300. 00000 4218. 00

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS

I
|
I
|
I
|
0077 802- 76025 14.060 n2 | 158. 00000 2221. 48 163. 00000 2291.78
|
I I
0078 808- 03439 204.100 m | 11. 70000 2387. 97
I
|
I
I
I

12. 10000 2469. 61 15. 00000 3061. 50
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK, WH TE, 600 nm |
0079 808- 06251 12.500 m | 5. 70000 71.25 6. 00000 75. 00 10. 00000 125. 00
TRANSVERSE MARKI NG, THERMOPLASTI C, STOP |
LINE, 300 mm |
SECTI ON TOTALS | $ 1,345, 130. 20| $ 1,406, 250. 15| $ 1,422,300.00
------------------------------------------ e

CONTRACT TOTALS | $ 1, 345,130. 20| $ 1,406, 250. 15| $ 1,422,300.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 300 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER . 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 10/ 14/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9916016
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $  425,094.12 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON $  436,449.64 102. 6712%
3 35-1549010 MCALI STER EXCAVATI NG CO $  455,6042.82 107. 0451%
4 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  536,963.91 126. 3164%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  573,660.34 134. 9490%
6 35-1619477 BROM, L.L. CONSTR CO, INC $ 7,398,485, 13 740. 4345%
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1549010
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG CO
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105- 06790 10. 000 MS | 1000. 00000 10000. 00| 1120. 00000 11200. 00| 1300. 00000 13000. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUVP] 5000. 00000 5000.00]  13888. 00000 13888.00|  12500. 00000 12500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  20000. 00000 20000.00]  43744. 46000 43744.46]  23000. 00000 23000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  20000. 00000 20000. 00| 5768. 00000 5768.00]  18000. 00000 18000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 51330 LUMP|  10000. 00000 10000. 00|  17360. 00000 17360.00]  18000. 00000 18000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 3100.000 n8 | 8. 00000 24800. 00| 8. 40000 26040. 00| 9. 50000 29450. 00
EXCAVATI ON,  COMVON | | |
0007 203- 02070 2285.000 n8 | 8. 00000 18280. 00| 13. 78000 31487. 30| 13. 00000 29705. 00
BORROW | |
0008 205- 02224 40.000 m | 10. 00000 400. 00| 7. 56000 302. 40| 8. 00000 320. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0009 205- 02229 39.900 m | 5. 00000 199. 50| 14. 17000 565. 38| 14. 00000 558. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 206-51215 21.000 n8 | 200. 00000 4200. 00| 190. 40000 3998. 40| 150. 00000 3150. 00
EXCAVATI ON, X | |

0011 206-51220 175.000 n8 | 150. 00000 26250. 00| 45. 92000 8036. 00| 125. 00000 21875. 00
EXCAVATI ON, WET | |

0012 211- 02060 63.000 n8 | 20. 00000 1260. 00| 26. 88000 1693. 44| 32. 00000 2016. 00

B BORROW FOR STRUCTURE BACKFI LL [ | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 300 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER : 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1549010
| ROBERTSON, DUNCAN, | NC. | FORCE OONSTRUCTI ON | MCALI STER EXCAVATI NG QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0013 303- 52308 1192.000 My | 15. 00000 17880. 00| 16. 24000 19358. 08| 16. 00000 19072. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05474 430.000 My | 39. 00000 16770. 00| 39. 76000 17096. 80| 42. 00000 18060. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0015 402- 05477 142.000 My | 55. 00000 7810. 00| 56. 00000 7952. 00| 50. 00000 7100. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0016 405- 05518 2386.000 n2 | 0. 05000 119. 30| 0. 67000 1598. 62| 1. 00000 2386. 00
ASPHALT FOR PRI ME COAT | | |
0017 406- 05521 2367.000 n2 | 0. 11000 260. 37| 0. 11000 260. 37| 0. 40000 946. 80
ASPHALT FOR TACK CQOAT | | |
0018 501- 05090 92.000 n2 | 70. 00000 6440. 00| 72. 80000 6697. 60| 55. 00000 5060. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0019 601- 01854 4.000 EACH 847. 00000 3388. 00| 862. 40000 3449. 60| 850. 00000 3400. 00
GUARDRAI L TRANSI TION, 3.810 m LONG | | |
0020 601- 02104 38.100 m | 48. 07000 1831. 46| 48. 94000 1864. 61| 49. 00000 1866. 90
GUARDRAI L, SHOP CURVED, W BEAM 1.905 m | | |
SPACI NG, LONG POST | |
0021 601- 06037 4.000 EACH 599. 50000 2398. 00| 610. 40000 2441. 60| 610. 00000 2440. 00
GUARDRAI L END TREATMENT, | | | |
0022 601- 99105 45.720 m | 33. 61000 1536. 65| 34. 22000 1564. 54| 34. 00000 1554. 48
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0023 608- 04395 10.000 My | 15. 00000 150. 00| 17.92100 179. 20| 35. 00000 350. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0024 615- 06505 6.000 EACH| 300. 00000 1800. 00| 408. 80000 2452. 80| 435. 00000 2610. 00
MONUMENT, B | | |
0025 615- 06510 1.000 EACH 300. 00000 300. 00| 408. 80000 408. 80| 435. 00000 435. 00
MONUMENT, C | | |
0026 616- 02320 406.000 n2 | 3. 00000 1218. 00| 2. 24000 909. 44| 2. 50000 1015. 00
GEOTEXTI LES | | |
0027 616- 05689 383.000 My | 18. 00000 6894. 00| 20. 16000 7721. 28| 18. 00000 6894. 00
R PRAP, CLASS 2 | | |
0028 616- 06405 63.000 My | 18. 00000 1134. 00| 22. 40000 1411. 20| 18. 00000 1134. 00
Rl PRAP, REVETMENT | | |
0029 621-01004 2.000 EACH 495. 00000 990. 00| 728. 00000 1456. 00| 725. 00000 1450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06545 0.500 My | 649. 00000 324. 50| 739. 20000 369. 60| 750. 00000 375. 00
FERTI LI ZER | | |
0031 621-06548 10.000 kg | 43. 73000 437. 30| 49. 28000 492. 80| 50. 00000 500. 00

SEED M XTURE, CV |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 300 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER . 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1549010
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 621- 06553 105.000 kg | 8. 75000 918. 75| 9. 58000 1005. 90| 10. 00000 1050. 00
SEED M XTURE, R | | |
0033 621- 06565 2.500 M | 498. 30000 1245. 75| 672. 00000 1680. 00| 690. 00000 1725. 00
MULCHI NG MATERI AL | | [
0034 621- 06567 4.000 kL | 0. 58000 2. 32| 1. 12000 4. 48| 1. 00000 4. 00
WATER | [ |
0035 621-06574 198.000 n2 | 7. 44000 1473. 12| 4. 42000 875. 16| 4. 60000 910. 80
SODDI NG | | [
0036 622-52436 4.000 EACH 22. 00000 88. 00| 26. 88000 107. 52| 27. 00000 108. 00
SIGN, DO NOT MOW OR SPRAY | | [
0037 622-91786 110. 000 EACH 10. 00000 1100. 00| 13. 05000 1435. 50| 13. 00000 1430. 00
SEEDLI NG | | [
0038 701-51195 78.000 m | 100. 00000 7800. 00| 109. 76000 8561. 28| 90. 00000 7020. 00
PILE, STEEL H, HP 310 X 79 | | |
0039 701-90976 5439. 000 kg | 1. 15000 6254. 85| 1. 12000 6091. 68| 1. 32000 7179. 48
REI NFORCI NG STEEL, GRADE 60 | | [
0040 701-91792 8.000 EACH 100. 00000 800. 00| 69. 44000 555. 52| 90. 00000 720. 00
PILE TIP, STEEL H | | [
0041 702-51005 70.700 n8 | 450. 00000 31815. 00| 341. 60000 24151. 12| 400. 00000 28280. 00
CONCRETE, A, SUBSTRUCTURE | | [
0042 702-51015 13.000 n8 | 500. 00000 6500. 00| 403. 20000 5241. 60| 400. 00000 5200. 00
CONCRETE, B, FOOTI NGS | | |
0043 703-96177 13408.000 kg | 1. 30000 17430. 40| 1. 30000 17430. 40| 1. 42000 19039. 36
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0044 703-97703 66. 000 EACH| 20. 00000 1320. 00| 19. 26000 1271. 16| 17. 00000 1122. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0045 704-51002 98.300 nmB8 | 550. 00000 54065. 00| 446. 88000 43928. 30| 450. 00000 44235. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0046 706-91957 83.820 m | 162. 80000 13645. 90| 165. 76000 13894. 00| 185. 00000 15506. 70
BRI DGE RAI LING THRI E BEAM | | [
0047 707-05983 156.000 m | 300. 00000 46800. 00| 294. 08000 45876. 48| 304. 49000 47500. 44

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | I
914 mm X 305 nm [ [ |
0048 709- 51821 LUMP| 3000. 00000 3000. 00| 2016. 00000 2016. 00| 2000. 00000 2000. 00

SURFACE SEAL | | |
0049 715- 05019 37.500 m | 100. 00000 3750. 00| 136. 64000 5124. 00| 165. 00000 6187. 50
PIPE, TYPE 1, CIRCULAR 900 nm [ | |
0050 715- 05171 18.000 m | 65. 00000 1170. 00| 95. 76000 1723. 68| 82. 00000 1476. 00
PIPE, TYPE 3, CIROULAR 450 nm [ | |
0051 715- 05177 22.000 m | 100. 00000 2200. 00| 136. 64000 3006. 08| 125. 50000 2761. 00
I

PIPE, TYPE 3, C RCULAR 900 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 300 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER : 300 OONTRACT ID : B -23664-A OOUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DISTRICT  : SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35-1310611 | (2) 35-1385672 | (3) 35-1549010
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON | MCALI STER EXCAVATI NG CO
LINE NO/ I TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ST
0052 715- 05407 20.000 m | 10. 00000 200. 00| 15. 68000 313. 60| 30. 00000 600. 00
PI PE, END BENT DRAIN, 150 nm | | |
0053 715- 46010 2.000 EACH 250. 00000 500. 00| 308. 00000 616. 00| 240. 00000 480. 00
PI PE END SECTION, 450 nm [ | [
0054 715- 46040 6.000 EACH 400. 00000 2400. 00| 756. 00000 4536. 00| 540. 00000 3240. 00
PI PE END SECTION, 900 nm | | |
0055 718- 44275 4.000 m | 20. 00000 80. 00| 20. 72000 82. 88| 30. 00000 120. 00
Pl PE, UNDERDRAI N, NONPERFORATED, 1.32 | |
mm 150 mm | |
0056 801- 04308 6.000 EACH 302. 50000 1815. 00| 140. 00000 840. 00| 325. 00000 1950. 00
ROAD CLOSURE Sl GN ASSEMBLY | | [
0057 801- 06605 8.000 EACH 121. 00000 968. 00| 39. 20000 313. 60| 125. 00000 1000. 00
BARRI CADE, 111A | | [
0058 801- 06606 14.000 EACH| 132. 00000 1848. 00| 56. 00000 784. 00| 140. 00000 1960. 00
BARRI CADE, |11B | | |
0059 801- 06625 6.000 EACH 110. 00000 660. 00| 66. 08000 396. 48| 115. 00000 690. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801- 06640 12.000 EACH| 110. 00000 1320. 00| 106. 40000 1276. 80| 115. 00000 1380. 00
CONSTRUCTI ON SI GN, A | | |
0061 802- 76025 4.350 n2 | 230. 67000 1003. 41| 178. 64000 777. 08| 235. 00000 1022. 25

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0062 802- 76035 0.745 n2 | 186. 23000 138. 74| 176. 97000 131. 84| 195. 00000 145. 28
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |

0063 802- 76055 55.445 m | 12. 82000 710. 80| 11. 42000 633. 18| 14. 00000 776. 23
SI GN POST, A | | |
SECTI ON TOTALS [ $  425,094.12| $ 436, 449. 64| $  455,042.82
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 425, 094. 12| $ 436, 449. 64| $ 455, 042. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER . 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-2040801 | (6) 35-1619477

| ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR., ||BROWN, L.L. CONSTR CO., INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REPLACENMENT

I
1000. 00000 10000. 00| 1600. 00000 16000. 00

I
0001 105- 06790 10.000 MOS | | 1250. 00000 12500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00| 7100. 00000 7100. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25500. 00000 25500. 00|  28650. 00000 28650. 00|  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  35000. 00000 35000. 00|  40000. 00000 40000.00|  26000. 00000 26000. 00
CLEARI NG RI GHT OF VAY | | |
0005 202-51330 LUMP|  26500. 00000 26500. 00|  12000. 00000 12000. 00|  21950. 00000 21950. 00
PRESENT STRUCTURE, REMOVE | |
0006 203- 02000 3100.000 n8 | 12. 50000 38750. 00| 6. 50000 20150. 00| 9. 80000 30380. 00
EXCAVATI ON,  COMMON | | |
0007 203- 02070 2285.000 n8 | 15. 00000 34275. 00| 10. 00000 22850. 00| 12. 42000 28379. 70
BORROW | | |
0008 205- 02224 40.000 m | 7. 50000 300. 00| 8. 00000 320. 00| 7. 20000 288. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 205- 02229 39.900 m | 15. 00000 598. 50| 10. 50000 418. 95| 12. 10000 482. 79
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0010 206-51215 21.000 n8 | 200. 00000 4200. 00| 125. 00000 2625. 00| 108. 00000 2268. 00
EXCAVATI ON, X | |
0011 206-51220 175.000 n8 | 200. 00000 35000. 00| 300. 00000 52500. 00| 85. 00000 14875. 00
EXCAVATI ON, VAET | |
0012 211- 02060 63.000 n8 | 30. 00000 1890. 00| 35. 00000 2205. 00| 28. 63000 1803. 69
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303-52308 1192.000 My | 16. 50000 19668. 00| 25. 00000 29800. 00| 14. 50000 17284. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05474 430.000 My | 37. 50000 16125. 00| 39. 00000 16770. 00| 42. 50000 18275. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0015 402- 05477 142.000 My | 55. 00000 7810. 00| 53. 00000 7526. 00| 55. 50000 7881. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 405- 05518 2386.000 n2 | 0. 75000 1789. 50| 0. 50000 1193. 00| 0. 50000 1193. 00
ASPHALT FOR PRI ME COAT | |
0017 406- 05521 2367.000 n2 | 0. 15000 355. 05 0. 05000 118. 35 0. 10000 236. 70
ASPHALT FOR TACK COAT | | |
0018 501- 05090 92.000 n® 55. 00000 5060. 00 100. 00000 9200. 00| 61. 50000 5658. 00
|
I

I I
CEMENT CONCRETE PAVEMENT, REINFORCED, | |
250 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 300 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER . 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-2040801 | (6) 35-1619477

| ERBER & M LLI GAN CONSTR. CO | GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, INC
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon

0019 601-01854 4.000 EACH 820. 00000 3280. 00| 800. 00000 3200. 00| 875. 00000 3500. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |

0020 601-02104 38.100 m | 47. 50000 1809. 75| 45. 00000 1714. 50| 48. 60000 1851. 66

GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG, LONG POST | |

0021 601- 06037 4.000 EACH 600. 00000 2400. 00| 575. 00000 2300. 00| 641. 00000 2564. 00
GUARDRAI L END TREATMENT, | | |

0022 601- 99105 45.720 m | 33. 50000 1531. 62| 31. 00000 1417. 32| 33. 55000 1533. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |

0023 608- 04395 10.000 My | 30. 00000 300. 00| 45. 00000 450. 00| 21. 00000 210. 00
AGGREGATE FOR SHOULDER DRAI NS | | |

0024 615- 06505 6.000 EACH 400. 00000 2400. 00| 375. 00000 2250. 00| 450. 00000 2700. 00
MONUMENT, B | | |

0025 615-06510 1.000 EACH| 400. 00000 400. 00| 375. 00000 375. 00| 350. 00000 350. 00
MONUMENT, C | | |

0026 616- 02320 406.000 n2 | 3. 00000 1218. 00| 2. 50000 1015. 00| 2. 99000 1213. 94
GECTEXTI LES | | |

0027 616- 05689 383.000 My | 17. 50000 6702. 50| 20. 00000 7660. 00| 16. 30000 6242. 90
Rl PRAP, CLASS 2 | | |

0028 616- 06405 63.000 My | 25. 00000 1575. 00| 20. 00000 1260. 00| 15. 80000 995. 40
Rl PRAP, REVETNMENT | | |

0029 621-01004 2.000 EACH 675. 00000 1350. 00| 475. 00000 950. 00| 690. 00000 1380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |

0030 621-06545 0.500 My | 700. 00000 350. 00| 600. 00000 300. 00| 698. 00000 349. 00
FERTI LI ZER | | |

0031 621- 06548 10.000 kg | 50. 00000 500. 00| 40. 00000 400. 00| 48. 00000 480. 00
SEED M XTURE, CV | | |

0032 621- 06553 105. 000 kg | 9. 00000 945. 00| 8. 00000 840. 00| 9. 55000 1002. 75
SEED M XTURE, R | | |

0033 621- 06565 2.500 My | 650. 00000 1625. 00| 460. 00000 1150. 00| 630. 00000 1575. 00
MULCHI NG MATERI AL | |

0034 621- 06567 4.000 KL | 1. 00000 4. 00| 1. 00000 4. 00| 2. 00000 8.00
WATER | | |

0035 621- 06574 198.000 n2 | 4. 50000 891. 00| 7. 00000 1386. 00| 4. 25000 841. 50
SODDI NG | | |

0036 622-52436 4.000 EACH 30. 00000 120. 00| 21. 00000 84. 00| 25. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | |

0037 622-91786 110. 000 EACH| 12. 50000 1375. 00| 10. 00000 1100. 00| 11. 00000 1210. 00
SEEDLI NG | | |

0038 701-51195 78.000 m | 140. 00000 10920. 00| 125. 00000 9750. 00| 88. 50000 6903. 00

PILE, STEEL H, HP 310 X 79 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER . 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-2040801 | (6) 35-1619477

| ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO., INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0039 701- 90976 5439.000 kg | 1. 30000 7070. 70| 1. 50000 8158. 50| 1. 16000 6309. 24
REI NFORCI NG STEEL, GRADE 60 | |

0040 701-91792 8.000 EACH 120. 00000 960. 00| 150. 00000 1200. 00| 95. 00000 760. 00
PILE TIP, STEEL H | | |

0041 702-51005 70.700 n8 | 450. 00000 31815. 00| 750. 00000 53025. 00| 469. 00000 33158. 30
CONCRETE, A, SUBSTRUCTURE | | |

0042 702-51015 13.000 n8 | 500. 00000 6500. 00| 750. 00000 9750. 00| 445. 00000 5785. 00
CONCRETE, B, FOOTI NGS | | |

0043 703- 96177 13408.000 kg | 1. 45000 19441. 60| 1. 75000 23464. 00| 1. 35000 18100. 80
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | | I

0044 703-97703 66.000 EACH 15. 00000 990. 00| 12. 00000 792. 00| 23. 00000 1518. 00
THREADED BAR SPLI CE, EPOXY COATED | | |

0045 704- 51002 98.300 n8 | 550. 00000 54065. 00| 800. 00000 78640. 00| 473. 00000 46495, 90
CONCRETE, C, SUPERSTRUCTURE | | |

0046 706- 91957 83.820 m | 170. 00000 14249. 40 150. 00000 12573. 00| 162. 00000 13578. 84
BRI DGE RAI LING THR E BEAM | | |

0047 707- 05983 156.000 m | 380. 00000 59280. 00| 330. 00000 51480.00|  44852. 00000 6996912. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |1, | | |
914 mm X 305 nm [ [ |
0048 709- 51821 LUMP| 3500. 00000 3500. 00| 2100. 00000 2100. 00| 2729. 00000 2729. 00

SURFACE SEAL | | |

0049 715-05019 37.500 m | 165. 00000 6187. 50| 110. 00000 4125. 00| 126. 28000 4735. 50
PIPE, TYPE 1, O RCULAR 900 mm [ [ |

0050 715-05171 18.000 m | 65. 00000 1170. 00| 60. 00000 1080. 00| 71. 00000 1278. 00
Pl PE, TYPE 3, CRCULAR 450 nm | | |

0051 715-05177 22.000 m | 165. 00000 3630. 00| 110. 00000 2420. 00| 126. 28000 2778.16
Pl PE, TYPE 3, CIRCULAR 900 nm | | |

0052 715- 05407 20.000 m | 15. 00000 300. 00| 35. 00000 700. 00| 32. 96000 659. 20
Pl PE, END BENT DRAIN, 150 nm | | |

0053 715- 46010 2.000 EACH 250. 00000 500. 00| 210. 00000 420. 00| 195. 00000 390. 00
Pl PE END SECTI ON, 450 mm | |

0054 715- 46040 6.000 EACH 550. 00000 3300. 00| 550. 00000 3300. 00| 478. 00000 2868. 00
Pl PE END SECTI ON, 900 nm | |

0055 718- 44275 4.000 m | 15. 00000 60. 00| 47. 00000 188. 00| 32. 96000 131. 84
Pl PE, UNDERDRAI N, NONPERFCRATED, 1.32 | |
mm 150 mm I |

0056 801- 04308 6.000 EACH 175. 00000 1050. 00| 135. 00000 810. 00| 165. 00000 990. 00
ROAD CLOSURE Sl GN ASSEMBLY | | |

0057 801- 06605 8.000 EACH 50. 00000 400. 00| 40. 00000 320. 00| 115. 00000 920. 00

BARRI CADE, |11A | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 578, 281. 10 ROUTE : CR 250W
CALL ORDER . 300 CONTRACT ID : B -23664-A COUNTI ES : DECATUR
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-2040801 | (6) 35-1619477

| ERBER & M LLI GAN CONSTR. CO | GOHVANN ASPHALT & CONSTR, ||BROM, L.L. CONSTR CO, INC
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0058 801- 06606 14.000 EACH 75. 00000 1050. 00| 60. 00000 840. 00| 130. 00000 1820. 00
BARRI CADE, 111B | |

0059 801- 06625 6.000 EACH 80. 00000 480. 00| 65. 00000 390. 00| 75. 00000 450. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0060 801- 06640 12.000 EACH, 135. 00000 1620. 00| 100. 00000 1200. 00| 125. 00000 1500. 00
CONSTRUCTI ON SIGN, A | | |

0061 802- 76025 4.350 n2 | 220. 00000 957. 00| 220. 00000 957. 00| 239. 70000 1042. 69

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0062 802- 76035 0.745 n2 | 200. 00000 149. 00| 175. 00000 130. 38| 189. 30000 141. 02
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0063 802- 76055 55.445 m | 13. 00000 720. 79| 12. 00000 665. 34| 15. 65000 867. 71

SI GN POST, A | | |
SECTI ON TOTALS | $ 536, 963.91] $ 573, 660. 34| $ 7,398,485, 13
------------------------------------------ Ao m o e e e e e e et m e e e e et e e e e e e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 536, 963. 91| $ 573, 660. 34| $ 7,398,485.13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 378,938. 77 ROUTE : SR 42
CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 5460002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1673827 HENDERSON, H E., INC. $ 293, 960.99 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 301, 060.80 102. 4152%
3 35-1801998 CLR INC. $  312,954.05 106. 4610%
4 35-1381845 HARVEY, GEORGE R & SON, INC.  CONDI TI ONAL BID $ 359, 736.52 122. 3755%
5  37-0797609 FEUTZ CONTRACTCRS, | NC. $  366,413.67 124. 6470%
6  35-1912582 EDSAM CONSTRUCTI ON, | NC. $  368,869.82 125. 4825%
7  35-1917625 M LESTONE CONTRACTCRS, L. P. $  371,364.40 126. 3311%
| (1) 35-1673827 | (2) 35-1817574 | (3) 35-1801998
| HENDERSON, H E., INC. | YARDBERRY LANDSCAPE |CLR I NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REPLACENENT
I I |
0001 105- 06790 6.000 M5 | 1114. 62000 6687. 72| 1100. 00000 6600. 00| 1200. 00000 7200. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  10051. 50000 10051. 50| 6000. 00000 6000. 00| 6500. 00000 6500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  14336. 00000 14336. 00|  11000. 00000 11000. 00|  15000. 00000 15000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6554. 60000 6554. 60| 2000. 00000 2000.00]  10500. 00000 10500. 00
CLEARI NG RI GHT OF WY | | |
0005 202-51330 LUMP| 5476. 40000 5476.40]  15000. 00000 15000. 00|  16000. 00000 16000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 297.000 n2 | 8. 61000 2557. 17| 11. 00000 3267. 00| 6. 00000 1782. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 1630.000 n8 | 7. 57000 12339. 10| 7.00000 11410. 00| 7.80000 12714. 00
EXCAVATI ON,  COVMMON | | |
0008 203- 51223 117.000 n8 | 11. 38000 1331. 46| 20. 00000 2340. 00| 7.80000 912. 60
EXCAVATI ON, WATERVAY | | |
0009 205- 02224 195.000 m | 6. 20000 1209. 00| 6. 60000 1287. 00| 6. 00000 1170. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 114.000 m | 7. 93000 904. 02| 18. 00000 2052. 00| 8. 00000 912. 00
|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
STRAW BALE DI TCH CHECK | | |

0011 211- 02050 193.000 n8 | 19. 67000 3796. 31| 30. 00000 5790. 00| 33. 00000 6369. 00
B BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 340 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 378, 938. 77 ROUTE : SR 42
CALL ORDER : 340 CONTRACT 1D : B -24136-A COUNTI ES : O/EN
LETTI NG DATE : 11/16/99 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1673827 | (2) 35-1817574 | (3) 35-1801998
| HENDERSON, H E., INC | YARDBERRY LANDSCAPE | LR I NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0012 211- 02060 323.000 n8 | 19. 64000 6343. 72| 30. 00000 9690. 00| 30. 00000 9690. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 303-52308 878.000 My | 17. 85000 15672. 30| 18. 00000 15804. 00| 17. 75000 15584. 50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 552.000 My | 39. 49000 21798. 48| 50. 00000 27600. 00| 40. 00000 22080. 00
HVA BASE 25.0 nm MAI NLI NE | | |
0015 402- 05474 175.000 My | 49. 31000 8629. 25| 55. 00000 9625. 00| 49. 00000 8575. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0016 402- 05477 170.000 My | 64. 06000 10890. 20| 60. 00000 10200. 00| 55. 00000 9350. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 402- 05481 150.000 My | 52. 79000 7918. 50| 65. 00000 9750. 00| 42. 00000 6300. 00
HVA BASE 25.0 nm SHOULDER | |
0018 402- 05495 190.000 My | 47. 25000 8977. 50| 60. 00000 11400. 00| 48. 00000 9120. 00
HVA WEDGE AND LEVEL | | |
0019 406- 05520 1.400 My | 157. 50000 220. 50| 450. 00000 630. 00| 158. 00000 221.20
ASPHALT FOR TACK COAT | | |
0020 407- 04348 810.000 n2 | 4. 20000 3402. 00| 3. 50000 2835. 00| 4. 25000 3442.50
SEAL COAT, 2 | | |
0021 601- 06037 4.000 EACH 682. 50000 2730. 00| 850. 00000 3400. 00| 775. 00000 3100. 00
GUARDRAI L END TREATMENT, | | | |
0022 601- 99105 141.000 m | 47. 78000 6736. 98| 43. 00000 6063. 00| 40. 00000 5640. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 610- 05527 18.000 My | 101. 33000 1823. 94| 90. 00000 1620. 00| 90. 00000 1620. 00
HVA FOR APPROACHES | | |
0024 616- 02320 770.000 n2 | 2. 05000 1578. 50| 3. 50000 2695. 00| 3.10000 2387.00
GEOTEXTI LES | | |
0025 616- 06405 600.000 My | 21. 09000 12654. 00| 30. 00000 18000. 00| 23. 00000 13800. 00
Rl PRAP, REVETMENT | | |
0026 621-01004 2.000 EACH 735. 00000 1470. 00| 500. 00000 1000. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-01371 39.900 kg | 11. 81000 471. 22| 30. 00000 1197. 00| 11. 50000 458. 85
SEED M XTURE, LEGUME, 2 | | |
0028 621- 06545 0.470 My | 637. 35000 299. 55| 800. 00000 376. 00| 650. 00000 305. 50
FERTI LI ZER | | |
0029 621- 06548 1.900 kg | 42. 00000 79. 80| 80. 00000 152. 00| 42.00000 79. 80
SEED M XTURE, CV | | |
0030 621- 06553 32.400 kg | 11. 81000 382. 64| 18. 00000 583. 20| 11. 75000 380. 70
SEED M XTURE, R | | |
0031 621- 06565 2.400 My | 490. 35000 1176. 84| 450. 00000 1080. 00| 490. 00000 1176. 00
|

MJULCHI NG MATERI AL



SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 340 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 378,938. 77 ROUTE : SR 42
CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1673827 | (2) 35-1817574 | (3) 35-1801998
| HENDERSON, H. E., INC | YARDBERRY LANDSCAPE | CLR I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 621- 06567 8.000 kL | 1. 05000 8. 40| 20. 00000 160. 00| 1. 00000 8. 00
VWATER | | |
0033 621-06574 440.000 n2 | 5. 99000 2635. 60| 6. 00000 2640. 00| 6. 00000 2640. 00
SODDI NG | | |
0034 622-52436 4.000 EACH 23. 10000 92. 40| 30. 00000 120. 00| 22. 75000 91. 00
SIGN, DO NOT MOW OR SPRAY | | [
0035 622-91786 50. 000 EACH| 11. 55000 577. 50| 20. 00000 1000. 00| 11. 80000 590. 00
SEEDLI NG | | |
0036 622-98200 4.000 EACH 23. 10000 92. 40| 25. 00000 100. 00| 23. 00000 92. 00
SIGN, DO NOT Di STURB | | [
0037 702-90915 5.600 nB8 | 372. 31000 2084. 94| 700. 00000 3920. 00| 600. 00000 3360. 00
CONCRETE, A | | |
0038 703-51030 328.000 kg | 1. 66000 544. 48| 2. 00000 656. 00| 1. 20000 393. 60
REI NFORCI NG STEEL | | |
0039 714-03437 34.600 n2 | 650. 56000 22509. 38| 440. 00000 15224. 00| 500. 00000 17300. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0040 714-04733 14.630 m | 5016. 00000 73384. 08| 4100. 00000 59983. 00| 5500. 00000 80465. 00
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, , 6706 nm X 2743 nm | | |
0041 715- 05053 44.000 m | 3. 63000 159. 72| 12. 00000 528. 00| 4. 00000 176. 00
PI PE, UNDERDRAI N QUTLET, 150 nm, | | |
CORRUGATED PLASTI C PERFORATED | | |
0042 715-05169 12.200 m | 55. 65000 678. 93| 78. 00000 951. 60| 68. 00000 829. 60
PIPE, TYPE 3, O RCULAR 375 nm [ [ |
0043 715-05171 12.800 m | 54. 33000 695. 42| 85. 00000 1088. 00| 79. 00000 1011. 20
PIPE, TYPE 3, O RCULAR 450 mm [ | |
0044 715- 46005 2.000 EACH 185. 75000 371. 50| 325. 00000 650. 00| 310. 00000 620. 00
PI PE END SECTION, 375 mm | | |
0045 715-46010 2.000 EACH 206. 82000 413. 64| 400. 00000 800. 00| 400. 00000 800. 00
PI PE END SECTION, 450 mm | | |
0046 801-04308 6. 000 EACH 189. 00000 1134. 00| 400. 00000 2400. 00| 190. 00000 1140. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0047 801- 06605 6. 000 EACH 99. 75000 598. 50| 69. 00000 414. 00| 105. 00000 630. 00
BARRI CADE, |11A | | [
0048 801- 06606 2.000 EACH 110. 25000 220. 50| 100. 00000 200. 00| 110. 00000 220. 00
BARRI CADE, |11B | | [
0049 801- 06625 23.000 EACH 99. 75000 2294. 25| 80. 00000 1840. 00| 101. 00000 2323. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0050 801- 06640 18. 000 EACH 89. 25000 1606. 50 57. 00000 1026. 00| 90. 00000 1620. 00
CONSTRUCTI ON SIGN, A | |
0051 802- 76025 1.580 n2 | 261. 45000 413. 200. 00000 316. 00| 250. 00000 395. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 340 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 378,938. 77 ROUTE : SR 42
CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1673827 | (2) 35-1817574 | (3) 35-1801998
| HENDERSON, H. E., INC | YARDBERRY LANDSCAPE | CLR I NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0052 802- 76055 16.000 m | 14. 70000 235. 20| 5. 00000 80. 00| 15. 00000 240. 00
SI GN POST, A | | |
0053 808-06713 700.000 m | 0. 89000 623. 00| 1. 00000 700. 00| 0. 90000 630. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0054 808-06714 700.000 m | 0. 89000 623. 00| 1. 00000 700. 00| 0. 90000 630. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0055 801- 06645 2.000 EACH 42. 00000 84. 00| 50. 00000 100. 00| 42. 00000 84. 00
CONSTRUCTI ON SI G\, B | | [
0056 206-51220 193.000 nB | 17. 52000 3381. 36| 26. 00000 5018. 00| 15. 00000 2895. 00
EXCAVATI ON, VET | | [
SECTI ON TOTALS | $ 293, 960. 99| $ 301, 060. 80| $ 312, 954. 05

$ 293, 960. 99|

$ 301, 060. 80|

$ 312, 954. 05




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 340 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 378, 938. 77 ROUTE : SR 42
CALL ORDER : 340 CONTRACT 1D : B -24136-A COUNTI ES : O/EN
LETTI NG DATE : 11/16/99 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1381845 | (5) 37-0797609 | (6) 35-1912582
| HARVEY, GEORGE R & SON, | NG FEUTZ CONTRACTORS, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
SECTI ON 0001 BRI DGE REPLACEMENT
| [ |
0001 105- 06790 6.000 M5 | 1500. 00000 9000. 00| 2000. 00000 12000. 00| 1320. 00000 7920. 00
FIELD OFFI CE, 27.9 n2 | |
0002 105- 06845 LUMVP| 9000. 00000 9000. 00| 6500. 00000 6500. 00|  15800. 00000 15800. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 18000. 00000 18000. 00| 18000. 00000 18000. 00|  20350. 00000 20350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00| 3500. 00000 3500. 00|  21500. 00000 21500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 51330 LUMP|  10000. 00000 10000. 00| 8500. 00000 8500. 00| 19800. 00000 19800. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 297.000 n2 | 8. 50000 2524. 50| 10. 85000 3222. 45| 9. 90000 2940. 30
SURFACE M LLI NG, ASPHALT | | |
0007 203- 02000 1630.000 nB8 | 15. 00000 24450. 00| 17. 30000 28199. 00| 5. 50000 8965. 00
EXCAVATI ON, COMMON | | |
0008 203-51223 117.000 n8 | 10. 00000 1170. 00| 10. 30000 1205. 10| 22. 00000 2574. 00
EXCAVATI ON, WATERWAY | |
0009 205- 02224 195.000 m | 7. 00000 1365. 00| 6. 49000 1265. 55| 8. 25000 1608. 75
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | |
0010 205- 02229 114.000 m | 9. 00000 1026. 00| 8. 31000 947. 34| 11. 00000 1254. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0011 211- 02050 193.000 n8 | 25. 00000 4825. 00| 50. 00000 9650. 00| 33. 00000 6369. 00
B BORROW | |
0012 211- 02060 323.000 nB8 | 20. 00000 6460. 00| 48. 00000 15504. 00| 30. 80000 9948. 40
B BORROWN FOR STRUCTURE BACKFI LL | |
0013 303-52308 878.000 My | 19. 50000 17121. 00| 18. 00000 15804. 00| 18. 70000 16418. 60
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 552.000 My | 42. 50000 23460. 00| 40. 70000 22466. 40| 40. 70000 22466. 40
HVA BASE 25.0 nm MAI NLI NE | | |
0015 402- 05474 175.000 My | 51. 75000 9056. 25| 49. 50000 8662. 50| 49. 50000 8662. 50
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |
0016 402- 05477 170.000 My | 67. 85000 11534. 50| 64. 90000 11033. 00| 67. 10000 11407. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 402- 05481 150.000 My | 55. 20000 8280. 00| 52. 80000 7920. 00| 56. 10000 8415. 00
HVA BASE 25.0 nm SHOULDER | | |
0018 402- 05495 190.000 My | 51. 75000 9832. 50| 49. 50000 9405. 00| 55. 00000 10450. 00
HVA WEDGE AND LEVEL | | |
0019 406- 05520 1.400 My | 172. 50000 241. 50| 165. 00000 231. 00| 165. 00000 231.00

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 340 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 378,938. 77 ROUTE : SR 42
CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 37-0797609 | (6) 35-1912582
| HARVEY, GEORGE R & SON, | NC| FEUTZ CONTRACTCRS, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0020 407-04348 810.000 n2 | 4. 60000 3726. 00| 4. 40000 3564. 00| 4. 40000 3564. 00
SEAL COAT, 2 | | |
0021 601-06037 4.000 EACH 865. 00000 3460. 00| 460. 00000 1840. 00| 715. 00000 2860. 00
GUARDRAI L END TREATMENT, | | | [
0022 601-99105 141.000 m | 44, 25000 6239. 25| 34. 00000 4794. 00| 50. 05000 7057. 05
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 610- 05527 18.000 My | 100. 00000 1800. 00| 95. 70000 1722. 60| 101. 20000 1821. 60
HVA FOR APPROACHES | | [
0024 616- 02320 770.000 n2 | 3. 50000 2695. 00| 3. 50000 2695. 00| 2. 75000 2117.50
GEOTEXTI LES | | [
0025 616- 06405 600.000 My | 20. 00000 12000. 00| 23. 00000 13800. 00| 20. 90000 12540. 00
R PRAP, REVETNMENT | | [
0026 621-01004 2.000 EACH 805. 00000 1610. 00| 770. 00000 1540. 00| 770. 00000 1540. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-01371 39.900 kg | 12. 90000 514. 71| 12. 30000 490. 77| 14. 30000 570. 57
SEED M XTURE, LEGUME, 2 | | |
0028 621- 06545 0.470 My | 700. 00000 329. 00| 667. 70000 313. 82| 667. 70000 313. 82
FERTI LI ZER | | |
0029 621-06548 1.900 kg | 46. 00000 87. 40| 44. 00000 83. 60| 154. 00000 292. 60
SEED M XTURE, CV | | |
0030 621- 06553 32.400 kg | 12. 90000 417. 96| 12. 40000 401. 76| 132. 00000 4276. 80
SEED M XTURE, R | | |
0031 621- 06565 2.400 My | 540. 00000 1296. 00| 513. 70000 1232. 88| 513. 70000 1232. 88
MULCHI NG MATERI AL | | [
0032 621- 06567 8.000 kL | 1. 15000 9. 20| 1. 10000 8. 80| 1. 10000 8. 80
WATER | | |
0033 621- 06574 440.000 n2 | 6. 60000 2904. 00| 6. 20000 2728. 00| 9. 90000 4356. 00
SODDI NG | | |
0034 622-52436 4.000 EACH 25. 30000 101. 20| 24. 20000 96. 80| 24. 20000 96. 80
SIGN, DO NOT MOW OR SPRAY | | [
0035 622-91786 50. 000 EACH 12. 65000 632. 50| 12. 10000 605. 00| 12. 10000 605. 00
SEEDLI NG | | |
0036 622-98200 4.000 EACH 25. 30000 101. 20| 24. 20000 96. 80| 24. 20000 96. 80
SIGN, DO NOT Di STURB | | [
0037 702-90915 5.600 n8 | 500. 00000 2800. 00| 880. 00000 4928. 00| 550. 00000 3080. 00
CONCRETE, A | | |
0038 703-51030 328.000 kg | 2. 00000 656. 00| 3. 00000 984. 00| 2. 75000 902. 00
REI NFORCI NG STEEL | | |
0039 714-03437 34.600 n2 | 450. 00000 15570. 00| 804. 00000 27818. 40| 528. 00000 18268. 80

W NGMLL, PRECAST, REI NFORCED CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 340 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 378,938. 77 ROUTE : SR 42
CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1381845 | (5) 37-0797609 | (6) 35-1912582
| HARVEY, GEORGE R & SON, | NC| FEUTZ CONTRACTCRS, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0040 714-04733 14.630 m | 6115. 00000 89462. 45| 6500. 00000 95095. 00| 6133. 00000 89725. 79
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, , 6706 nm X 2743 nm | | |
0041 715- 05053 44,000 m | 30. 00000 1320. 00| 19. 00000 836. 00| 5. 50000 242. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm, | | |
CORRUGATED PLASTI C PERFORATED | | |
0042 715-05169 12.200 m | 53. 00000 646. 60| 65. 00000 793. 00| 99. 00000 1207. 80
PIPE, TYPE 3, C RCULAR 375 mm | |
0043 715-05171 12.800 m | 60. 00000 768. 00| 71. 00000 908. 80| 104. 50000 1337. 60
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0044 715- 46005 2.000 EACH 250. 00000 500. 00| 160. 00000 320. 00| 220. 00000 440. 00
PI PE END SECTION, 375 mm | | [
0045 715- 46010 2.000 EACH 300. 00000 600. 00| 185. 00000 370. 00| 275. 00000 550. 00
PI PE END SECTION, 450 mm | | |
0046 801-04308 6. 000 EACH 405. 00000 2430. 00| 198. 00000 1188. 00| 198. 00000 1188. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0047 801- 06605 6. 000 EACH 69. 00000 414. 00| 104. 00000 624. 00| 104. 50000 627. 00
BARRI CADE, |11A | | [
0048 801- 06606 2.000 EACH 103. 50000 207. 00| 115. 00000 230. 00| 115. 50000 231.00
BARRI CADE, 111B | | [
0049 801- 06625 23.000 EACH 80. 50000 1851. 50| 104. 00000 2392. 00| 104. 50000 2403. 50
DETOUR ROUTE MARKER ASSEMBLY [ | [
0050 801-06640 18.000 EACH 57. 50000 1035. 00| 93. 00000 1674. 00| 93. 50000 1683. 00
CONSTRUCTI ON SI GN, A | | [
0051 802- 76025 1.580 n2 | 285. 00000 450. 30| 235. 00000 371. 30| 273. 90000 432.76
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0052 802- 76055 16.000 m | 16. 00000 256. 00| 17. 00000 272. 00| 15. 40000 246. 40
SI GN PCST, A | | |
0053 808- 06713 700.000 m | 0. 80000 560. 00| 0. 94000 658. 00| 1. 10000 770. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0054 808-06714 700.000 m | 0. 80000 560. 00| 0. 94000 658. 00| 1. 10000 770. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0055 801- 06645 2.000 EACH 40. 00000 80. 00| 44. 00000 88. 00| 44, 00000 88. 00
CONSTRUCTI ON SI G\, B | | |
0056 206-51220 193.000 nB | 100. 00000 19300. 00| 32. 00000 6176. 00| 22. 00000 4246. 00
EXCAVATI ON, VET | | |
SECTI ON TOTALS | $ 359, 736. 52| $ 366, 413. 67| $ 368, 869. 82
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
CONTRACT TOTALS | $ 359, 736. 52| $ 366, 413. 67| $ 368, 869. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 378,938. 77 ROUTE : SR 42
CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

(7) 35-1917625 | |
LESTONE CONTRACTCRS, L.P. | |

=z

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 6.000 M35 | 2105. 20000 12631. 20|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUNP| 6262. 97000 6262. 97|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  17000. 00000 17000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 7000. 00000 7000. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 51330 LUMP|  12314. 95000 12314. 95|
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 297.000 n2 | 12. 52000 3718. 44|
SURFACE M LLING ASPHALT | [
0007 203- 02000 1630.000 n8 | 27. 15000 44254, 50|
EXCAVATI ON,  COVMON | [
0008 203-51223 117.000 n8 | 20. 88000 2442. 96
EXCAVATI ON, WATERVAY | [
0009 205- 02224 195.000 m | 7.00000 1365. 00|

I

|

I

I

I

|

I

I

I

|

I

|

I

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 114.000 m | 13. 53000 1542. 42| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK |
I

I

I

I

I

I

I

I

I

I

I

I

|

I

I

I

|

I
0011 211- 02050 193.000 n8 | 35. 74000 6897. 82|
B BORROW | |
0012 211- 02060 323.000 n8 | 42.03000 13575. 69|
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303- 52308 878.000 My | 19. 00000 16682. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0014 402- 05468 552.000 My | 36. 00000 19872. 00|
HVA BASE 25.0 nm NAI NLI NE | |
0015 402- 05474 175.000 My | 45. 00000 7875. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | |
0016 402- 05477 170.000 My | 59. 00000 10030. 00|
HVA SURFACE 9.5 mm MAI NLI NE | |
0017 402- 05481 150.000 My | 48. 00000 7200. 00|
HVA BASE 25.0 mm SHOULDER | |
0018 402- 05495 190.000 My | 45. 00000 8550. 00|
HVA WEDGE AND LEVEL | |
0019 406- 05520 1.400 My | 150. 00000 210. 00|

ASPHALT FCR TACK COAT | |



ENG NEER S ESTI MATE: $  378,938.77

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/06/99
PAGE : 340 -9

RQUTE : SR 42

CALL ORDER . 340 CONTRACT ID : B -24136-A COUNTI ES : OWNEN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (7) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 407-04348 810.000 n2 | 4, 00000 3240. 00| |
SEAL COAT, 2 | | |
0021 601- 06037 4.000 EACH 542. 09000 2168. 36| |
GUARDRAI L END TREATMENT, | | [ [
0022 601-99105 141.000 m | 32. 63000 4600. 83| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 610- 05527 18.000 My | 87. 00000 1566. 00| |
HVA FOR APPROACHES | [ [
0024 616-02320 770.000 n2 | 3. 14000 2417. 80| |
GEOTEXTI LES | [ [
0025 616- 06405 600.000 My | 24. 88000 14928. 00| |
R PRAP, REVETNMENT | [ [
0026 621-01004 2.000 EACH 684. 19000 1368. 38| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-01371 39.900 kg | 15. 16000 604. 88| |
SEED M XTURE, LEGUME, 2 | | |
0028 621- 06545 0.470 My | 799. 98000 375. 99| |
FERTI LI ZER | | |
0029 621-06548 1.900 kg | 54. 74000 104. 01| |
SEED M XTURE, CV | [ |
0030 621- 06553 32.400 kg | 11. 21000 363. 20| |
SEED M XTURE, R | | |
0031 621- 06565 2.400 My | 678. 93000 1629. 43| |
MULCHI NG MATERI AL | | [
0032 621- 06567 8.000 kL | 1. 05000 8. 40| |
WATER | [ |
0033 621- 06574 440.000 n2 | 4. 16000 1830. 40| |
SODDI NG | | |
0034 622-52436 4.000 EACH 25. 26000 101. 04|
SIGN, DO NOT MOW OR SPRAY | | [
0035 622-91786 50. 000 EACH 13. 00000 650. 00|
SEEDLI NG | [ |
0036 622-98200 4.000 EACH 25. 26000 101. 04|
SIGN, DO NOT Di STURB | [ [
0037 702-90915 5.600 nB8 | 1204. 54000 6745. 42| |
CONCRETE, A | [ |
0038 703-51030 328.000 kg | 9. 91000 3250. 48| |
REI NFORCI NG STEEL | [ |
0039 714-03437 34.600 n2 | 502. 75000 17395. 15| |
I

W NGMLL, PRECAST, REI NFORCED CONCRETE |



ENG NEER S ESTI MATE: $  378,938.77
CALL CRDER : 340
LETTI NG DATE : 11/16/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

B -24136-A

DATE : 12/06/99
PAGE : 340 -10

RQUTE : SR 42

COUNTI ES : ONEN

CRAWFCRDSVI LLE DI STRI CT

(7) 35-1917625

I
M
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE
0040 714- 04733 14.630 m |  6330.56000
CULVERT, PRECAST, 3 SIDED, REINFORCED |
CONCRETE, , 6706 mm X 2743 mm |
0041 715- 05053 44.000 m | 19. 25000
Pl PE, UNDERDRAI N QUTLET, 150 nm, |
CORRUGATED PLASTI C PERFCRATED |
0042 715- 05169 12.200 m | 69. 30000
PIPE, TYPE 3, CIRCULAR 375 mm |
0043 715- 05171 12.800 m | 73. 86000
PIPE, TYPE 3, CIRCULAR 450 mm |
0044 715- 46005 2.000 EACH 239. 30000
PI PE END SECTION, 375 nm |
0045 715- 46010 2.000 EACH 262. 36000
Pl PE END SECTION, 450 nm |
0046 801- 04308 6.000 EACH| 189. 47000
ROAD CLOSURE SI GN ASSEMBLY |
0047 801- 06605 6.000 EACH 100. 00000
BARRI CADE, |11A |
0048 801- 06606 2.000 EACH 110. 53000
BARRI CADE, | 1B |
0049 801- 06625 23.000 EACH 100. 00000
DETOUR ROUTE MARKER ASSEMBLY |
0050 801- 06640 18.000 EACH| 89. 47000
CONSTRUCTI ON SI GN, A |
0051 802- 76025 1.580 ne | 225. 26000
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 mm THI CKNESS |
0052 802- 76055 16.000 m | 16. 32000
SIGN PCST, A |
0053 808- 06713 700.000 m | 0. 89000
LINE, PAINT, SOLID, WA TE, 100 mm |
0054 808- 06714 700.000 m | 0. 89000
LINE, PAINT, SOLID, YELLON 100 mm |
0055 801- 06645 2.000 EACH| 42.11000
CONSTRUCTI ON SIGN, B |
0056 206- 51220 193.000 n8 | 22.89000

EXCAVATI ON, VET
SECTI ON TOTALS

I
LESTONE CONTRACTCRS, L.P. |

I
ANOUNT]|

92616.

847.

845.
945.
478.
524.
1136.
600.
221.
2300.
1610.

355.

261.
623.
623.

84.

4417.

371, 364.

371, 364.

09
I
|

00|
I
I

46|
I

41]
I

60
I

72|
I

82
I

00|
I

06|
I
00|
I
46|
I

91

I

I
12|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




ENG NEER S ESTI MATE: $ 528, 802. 44

CALL CRDER @ 370

LETTI NG DATE : 11/16/99 10:00 AM

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

RURAL

B -24335-A

LAPORTE DI STRI CT
06/ 24/ 00 COVPLETI ON DATE

DATE : 12/06/
PAGE : 370 -1

CONDI TI ONAL BI D

RANK VENDOR NO. / NAME
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON
2 35-0918397 RI ETH R LEY CONSTRUCTI ON
3 35-1523985 WRTZ & YATES, |NC
4  35-1339168 LAPORTE CONSTRUCTI ON CO
5 35-1912582 EDSAM CONSTRUCTI QN, | NC.
6  35-1212938 ATLAS EXCAVATI NG | NC.
7  35-0997978 PHEND & BROMN, | NC.
8  35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON
9  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG

99

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-01925 5. 000
FIELD OFFICE, 51.1 n?2
0002 105-06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 202-51330
PRESENT STRUCTURE, REMOVE

0005 202-60820 216. 000
SURFACE M LLING ASPHALT

0006 203-02070 1300. 000
BORROW

0007 203-02100 6300. 000
EXCAVATI ON, PEAT

0008 205-02224 274.000

| (1) 35-1582109
| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON

ng |

m |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

PERI METER PROTECTI ON
0009 205-02229 76. 000

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

STRAW BALE DI TCH CHECK
0010 211-02050 5700. 000
B BORROW

m |

s |

UNIT PRI CE

1365.
15243.
20000.
37162.

9.

75000
64000
00000
22000

09000

. 86000
. 30000

. 75000

. 18000

. 24000

| (2) 35-0918397

I
AMOUNT

6828.

15243.

20000.

37162.

1963.

10218.

39690.

1027.

469.

46968.

7;
64
ooI
22I
44I
ooI
00

I
50

[
|
68
[
I
00
I

UNIT PRI CE

1500.
5000.
22000.

63783.

10.

10.

ROUTE : SR 10
COUNTI ES : MARSHALL
PROJECT(S) : 3650010
TOTAL % OVER
BI D LON BI D
$  417,771.16 100. 0000%
$  428,305.07 102. 5214%
$ 465, 889. 30 111. 5178%
$  475,592.78 113. 8405%
$  524,623.95 125. 5768%
$  554,437.75 132. 7132%
$  558,224.55 133. 6196%
$  573,265.07 137. 2198%
$ 696, 955. 79 166. 8271%
[ (3) 35-1523985
| WRTZ & YATES, | NC
I
AVMOUNT|  UNIT PRI CE AMOUNT
____________________________ Fo o e e e e e e e e e e e e e e e m e
I
00000 7500. 00| 1200. 00000 6000. 00
I
00000 5000. 00|  12000. 00000 12000. 00
I
00000 22000.00|  20000. 00000 20000. 00
I
32000 63783.32|  20000. 00000 20000. 00
I
. 00000 1296. 00| 14. 33000 3095. 28
I
00000 13000. 00| 13. 07000 16991. 00
I
. 00000 56700. 00| 9. 16000 57708. 00
I
. 00000 1644. 00| 6. 25000 1712. 50
|
00000 760. 00| 8. 46000 642. 96
I
I
. 00000 45600. 00| 18. 31000 104367. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 370 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0011 211-02060 546.000 nB8 | 20. 08000 10963. 68| 9. 00000 4914. 00| 18. 30000 9991. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 804.000 My | 18. 00000 14472. 00| 18. 00000 14472. 00| 21. 99000 17679. 96
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 402- 05468 513.000 My | 35. 00000 17955. 00| 42.00000 21546. 00| 39. 00000 20007. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402-05474 284.000 My | 38. 00000 10792. 00| 45. 00000 12780. 00| 42. 56000 12087. 04
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402- 05477 162.000 My | 45. 00000 7290. 00| 50. 00000 8100. 00| 50. 00000 8100. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 402- 05481 94.000 My | 45. 00000 4230. 00| 42. 00000 3948. 00| 50. 00000 4700. 00
HVA BASE 25.0 nm SHOULDER | | [
0017 404-05511 468.000 n2 | 8. 00000 3744. 00| 1. 75000 819. 00| 9. 00000 4212.00
SEAL COAT, 2 | | |
0018 405-05518 500.000 n2 | 18. 00000 9000. 00| 1. 75000 875. 00| 2. 40000 1200. 00
ASPHALT FOR PRI ME COAT | | [
0019 406- 05520 1.200 My | 250. 00000 300. 00| 450. 00000 540. 00| 280. 00000 336. 00
ASPHALT FOR TACK COAT | | [
0020 601-06037 4.000 EACH 575. 00000 2300. 00| 537. 00000 2148. 00| 650. 00000 2600. 00
GUARDRAI L END TREATMENT, | | | [
0021 601-91921 8.000 EACH 212. 00000 1696. 00| 1. 00000 8. 00| 100. 00000 800. 00
GUARDRAI L POST ANCHOR | | [
0022 601-99105 240.000 m | 32. 00000 7680. 00| 36. 00000 8640. 00| 35. 84000 8601. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 610- 05527 21.000 My | 89. 67000 1883. 07| 75. 00000 1575. 00| 95. 00000 1995. 00
HVA FOR APPROACHES | | |
0024 615- 06490 11. 000 EACH 124. 54000 1369. 94| 94. 00000 1034. 00| 122. 00000 1342. 00
Rl GHT OF WAY MARKER | | [
0025 615- 06505 8.000 EACH 355. 84000 2846. 72| 150. 00000 1200. 00| 400. 00000 3200. 00
MONUMENT, B | | |
0026 616- 02320 382.000 n2 | 1. 66000 634. 12| 3. 75000 1432. 50| 4.18000 1596. 76
GEOTEXTI LES | | |
0027 616- 06405 513.000 My | 19. 25000 9875. 25| 20. 00000 10260. 00| 27. 00000 13851. 00
Rl PRAP, REVETNMENT | | [
0028 621-01004 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-06548 5.000 kg | 48. 00000 240. 00| 48. 00000 240. 00| 70. 00000 350. 00
SEED M XTURE, CV | | |
0030 621- 06559 3880.000 n2 | 0. 48000 1862. 40| 0. 48000 1862. 40| 0. 57000 2211. 60

MULCHED SEEDI NG, R | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 370 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 622-52436 4.000 EACH 25. 00000 100. 00| 25. 00000 100. 00| 40. 00000 160. 00
SIGN, DO NOT MOW OR SPRAY | | |
0032 622-91786 24.000 EACH 10. 00000 240. 00| 10. 00000 240. 00| 13. 00000 312.00
SEEDLI NG | | [
0033 714-03437 82.400 n2 | 466. 40000 38431. 36| 275. 00000 22660. 00| 800. 00000 65920. 00
W NGMALL, PRECAST, REI NFORCED CONCRETE | |
0034 714-06479 12.800 m | 6188. 97000 79218. 82 6300. 00000 80640. 00| 2000. 00000 25600. 00

|
CULVERT, PRECAST 3 S| DED REI NFORCED | | |
CONCRETE, 6700 mm X 3600 mm | |
0035 715- 05756 12.000 m | 50. 34000 604. 08 90. 00000 1080. 00| 34. 00000 408. 00

Pl PE EXTENSI ON, Cl RCULAR, 300 mm | | |

0036 715- 46000 1.000 EACH 131. 54000 131. 54| 350. 00000 350. 00| 170. 00000 170. 00
Pl PE END SECTI ON, 300 nm | |

0037 801- 04308 6.000 EACH 195. 00000 1170. 00| 295. 00000 1770. 00| 600. 00000 3600. 00
ROAD CLOSURE SI GN ASSEMBLY | [ |

0038 801- 06605 12.000 EACH 94. 00000 1128. 00| 48. 00000 576. 00| 100. 00000 1200. 00
BARRI CADE, |I1A | | |

0039 801- 06606 12.000 EACH 91. 00000 1092. 00| 69. 00000 828. 00| 120. 00000 1440. 00
BARRI CADE, 111B | | |

0040 801- 06625 21.000 EACH 79. 00000 1659. 00| 59. 00000 1239. 00| 100. 00000 2100. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0041 801- 06640 20.000 EACH 82. 00000 1640. 00| 50. 00000 1000. 00| 100. 00000 2000. 00
CONSTRUCTI ON SI G\, A | | |

0042 808- 06703 680.000 m | 1. 55000 1054. 00| 1. 45000 986. 00| 1. 60000 1088. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nm| | |

0043 808- 75240 85.000 m | 1. 55000 131. 75| 1. 45000 123. 25| 1. 60000 136. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW [ |
100mm | | |

0044 808- 75245 248.000 m | 1. 55000 384. 40| 1. 45000 359. 60| 1. 60000 396. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | |

0045 808- 75996 24.000 EACH 6. 20000 148. 80| 25. 00000 600. 00| 20. 00000 480. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0046 808- 75998 24.000 EACH 43. 00000 1032. 00| 49. 00000 1176. 00| 100. 00000 2400. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |

SECTI ON TOTALS | $ 417, 771. 16| $ 428, 305. 07| $ 465, 889. 30
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e ea oo

CONTRACT TOTALS [ $ 417, 771. 16| $ 428, 305. 07| $ 465, 889. 30




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 370 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1912582 | (6) 35-1212938
| LAPORTE CONSTRUCTI ON CO | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 01925 5.000 NOS | 1761. 72000 8808. 60| 1320. 00000 6600. 00| 600. 00000 3000. 00
FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP|  14393. 62000 14393.62|  11000. 00000 11000. 00| 9000. 00000 9000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  19783. 00000 19783.00|  27000. 00000 27000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 51330 LUMP|  13456. 68000 13456. 68|  20900. 00000 20900. 00|  36000. 00000 36000. 00
PRESENT STRUCTURE, REMOVE | |

0005 202- 60820 216.000 n2 | 11. 88000 2566. 08| 13. 20000 2851. 20| 15. 00000 3240. 00
SURFACE M LLING ASPHALT | | |

0006 203- 02070 1300.000 n8 | 20. 89000 27157. 00 15. 40000 20020. 00| 13. 00000 16900. 00
BORROW | | |

0007 203- 02100 6300.000 n8 | 10. 61000 66843. 00| 7. 70000 48510. 00| 13. 00000 81900. 00
EXCAVATI ON, PEAT | | |

0008 205- 02224 274.000 m | 5. 58000 1528. 92| 7. 70000 2109. 80| 6. 00000 1644. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 205- 02229 76.000 m | 7. 55000 573. 80| 11. 00000 836. 00| 7. 60000 577. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK

I

0010 211- 02050 5700.000 n8 | 17. 05000 97185. 00| 19. 80000 112860. 00| 15. 50000 88350. 00
B BORROW | |

0011 211- 02060 546.000 n8 | 30. 38000 16587. 48] 26. 40000 14414. 40 22.00000 12012. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0012 303- 52308 804.000 My | 18. 00000 14472. 00| 19. 80000 15919. 20| 15. 00000 12060. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0013 402- 05468 513.000 My | 35. 00000 17955. 00| 38. 50000 19750. 50| 39. 00000 20007. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0014 402- 05474 284.000 My | 38. 00000 10792. 00| 41. 80000 11871. 20| 41. 00000 11644. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0015 402- 05477 162.000 My | 45. 00000 7290. 00| 51. 70000 8375. 40| 46. 00000 7452. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0016 402- 05481 94.000 My | 45. 00000 4230. 00| 50. 60000 4756. 40 59. 00000 5546. 00
HVA BASE 25.0 mm SHOULDER | |

0017 404- 05511 468.000 n2 | 8. 00000 3744. 00| 8. 80000 4118. 40 4.00000 1872. 00
SEAL COAT, 2 | | |

0018 405- 05518 500.000 n2 | 2.00000 1000. 00| 2. 20000 1100. 00| 1. 15000 575. 00
ASPHALT FOR PRI ME COAT | |

0019 406- 05520 1.200 My | 250. 00000 300. 00| 275. 00000 330. 00| 240. 00000 288. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 370 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1912582 | (6) 35-1212938
| LAPORTE CONSTRUCTI ON CO | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-06037 4.000 EACH 537. 00000 2148. 00| 632. 50000 2530. 00| 600. 00000 2400. 00
GUARDRAI L END TREATMENT, | | |
0021 601-91921 8.000 EACH 328. 16000 2625. 28| 563. 20000 4505. 60| 400. 00000 3200. 00
GUARDRAI L POST ANCHOR | |
0022 601-99105 240.000 m | 36. 00000 8640. 00| 35. 20000 8448. 00| 34. 00000 8160. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 610- 05527 21.000 My | 80. 00000 1680. 00| 110. 00000 2310. 00| 69. 00000 1449. 00
HVA FOR APPROACHES | |
0024 615- 06490 11. 000 EACH 94. 00000 1034. 00| 119. 90000 1318. 90| 115. 00000 1265. 00
R GHT OF WAY MARKER | | [
0025 615- 06505 8.000 EACH 395. 00000 3160. 00| 396. 00000 3168. 00| 380. 00000 3040. 00
MONUMENT, B | | |
0026 616- 02320 382.000 n2 | 2. 68000 1023. 76| 2. 75000 1050. 50| 4. 00000 1528. 00
GEOTEXTI LES | | |
0027 616- 06405 513.000 My | 26. 30000 13491. 90| 23. 10000 11850. 30| 22. 00000 11286. 00
R PRAP, REVETNMENT | | [
0028 621-01004 2.000 EACH 450. 00000 900. 00| 495. 00000 990. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-06548 5.000 kg | 48. 00000 240. 00| 52. 80000 264. 00| 50. 00000 250. 00
SEED M XTURE, CV | | |
0030 621- 06559 3880.000 n2 | 0. 48000 1862. 40| 1. 10000 4268. 00| 0. 55000 2134.00
MULCHED SEEDI NG R | | [
0031 622-52436 4.000 EACH 20. 00000 80. 00| 28. 60000 114. 40| 26. 00000 104. 00
SI GN, DO NOT MOW OR SPRAY | |
0032 622-91786 24.000 EACH 10. 00000 240. 00| 11. 00000 264. 00| 11. 00000 264. 00
SEEDLI NG | | |
0033 714-03437 82.400 n2 | 453. 94000 37404. 66| 396. 00000 32630. 40| 375. 00000 30900. 00
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0034 714-06479 12.800 m | 4852. 53000 62112. 38| 8330. 00000 106624. 00| 10500. 00000 134400. 00

CULVERT, PRECAST 3 SI DED RElI NFORCED | [ |
CONCRETE, 6700 nm X 3600 mm | | |

0035 715- 05756 12.000 m | 113. 84000 1366. 08| 99. 00000 1188. 00| 95. 00000 1140. 00
Pl PE EXTENSI ON, Cl RCULAR, 300 nm | | |

0036 715- 46000 1.000 EACH 216. 37000 216. 37 330. 00000 330. 00 270. 00000 270. 00
Pl PE END SECTION, 300 mm | |

0037 801- 04308 6.000 EACH 295. 00000 1770. 00| 324. 50000 1947. 00| 330. 00000 1980. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0038 801- 06605 12.000 EACH 48. 00000 576. 00| 52. 80000 633. 60| 60. 00000 720. 00
BARRI CADE, I11A | |

0039 801- 06606 12.000 EACH 69. 00000 828. 00| 75. 90000 910. 80| 75. 00000 900. 00

BARRI CADE, |11B | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 370 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1912582 | (6) 35-1212938
| LAPORTE CONSTRUCTI ON CO | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0040 801- 06625 21.000 EACH 59. 00000 1239. 00| 64. 90000 1362. 90| 70. 00000 1470. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0041 801- 06640 20. 000 EACH 50. 00000 1000. 00| 55. 00000 1100. 00| 75. 00000 1500. 00
CONSTRUCTI ON SI GN, A | | [
0042 808-06703 680.000 m | 1. 45000 986. 00| 1. 65000 1122. 00| 1. 55000 1054. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0043 808- 75240 85.000 m | 1. 45000 123. 25| 1. 65000 140. 25| 1. 55000 131. 75
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0044 808- 75245 248.000 m | 1. 45000 359. 60| 1. 65000 409. 20| 1. 55000 384. 40
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0045 808- 75996 24.000 EACH 26. 83000 643. 92| 22. 00000 528. 00| 14. 00000 336. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0046 808- 75998 24.000 EACH 49. 00000 1176. 00| 53. 90000 1293. 60| 46. 00000 1104. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 475, 592. 78| $ 524, 623. 95| $ 554, 437. 75
__________________________________________ S )
CONTRACT TOTALS | $ 475, 592. 78| $ 524, 623. 95| $ 554, 437. 75




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 370 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-0997978 | (8) 35-1690004 | (9) 35-2070195
| PHEND & BROMN, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

|
1720. 00000 8600. 00| 1380. 00000 6900. 00| 2400. 00000 12000. 00

0001 105- 01925 5.000 MOS
FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUVP| 7500. 00000 7500.00|  18943. 22000 18943.22|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  28000. 00000 28000. 00|  28845. 00000 28845.00|  28000. 00000 28000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 202- 51330 LUMP|  20000. 00000 20000.00]  55423. 75000 55423.75|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |

0005 202- 60820 216.000 n2 | 8. 00000 1728. 00| 10. 70000 2311. 20| 10. 00000 2160. 00
SURFACE M LLING ASPHALT | | |

0006 203- 02070 1300.000 n8 | 14. 00000 18200. 00| 14. 60000 18980. 00| 24. 00000 31200. 00
BORROW | | |

0007 203- 02100 6300.000 n8 | 14. 00000 88200. 00| 6. 50000 40950. 00| 25. 00000 157500. 00
EXCAVATI ON, PEAT | | |

0008 205- 02224 274.000 m | 5. 60000 1534. 40| 7. 05000 1931. 70| 6. 70000 1835. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0009 205- 02229 76.000 m | 7. 55000 573. 80| 8. 40000 638. 40| 9. 06000 688. 56
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK

I

0010 211- 02050 5700.000 n8 | 14. 00000 79800. 00| 14. 60000 83220. 00| 25. 00000 142500. 00
B BORROW | |

0011 211- 02060 546.000 n8 | 14. 00000 7644. 00| 23. 35000 12749. 10 25. 88000 14130. 48
B BORROW FOR STRUCTURE BACKFI LL | | |

0012 303-52308 804.000 My | 15. 60000 12542 40| 17. 55000 14110. 20| 25. 30000 20341. 20
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |

0013 402- 05468 513.000 My | 37. 50000 19237. 50| 35. 00000 17955. 00| 42. 00000 21546. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0014 402- 05474 284.000 My | 39. 75000 11289. 00| 38. 00000 10792. 00| 45. 60000 12950. 40
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0015 402- 05477 162.000 My | 44. 00000 7128. 00| 45. 00000 7290. 00| 54. 00000 8748. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |

0016 402- 05481 94.000 My | 56. 25000 5287. 50| 45. 00000 4230. 00| 54. 00000 5076. 00
HVA BASE 25.0 mm SHOULDER | |

0017 404- 05511 468.000 n2 | 3. 60000 1684. 80| 8. 00000 3744. 00| 9. 60000 4492. 80
SEAL COAT, 2 | | |

0018 405- 05518 500.000 n2 | 1. 00000 500. 00| 2. 00000 1000. 00| 2. 50000 1250. 00
ASPHALT FOR PRI ME COAT | |

0019 406- 05520 1.200 My | 207. 00000 248. 40| 250. 00000 300. 00| 300. 00000 360. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 370 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-0997978 | (8) 35-1690004 | (9) 35-2070195
| PHEND & BROMN, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 601-06037 4.000 EACH 537. 00000 2148. 00| 575. 00000 2300. 00| 708. 00000 2832. 00
GUARDRAI L END TREATMENT, | | | |
0021 601-91921 8.000 EACH 254, 00000 2032. 00| 325. 00000 2600. 00| 50. 00000 400. 00
GUARDRAI L POST ANCHOR | | |
0022 601-99105 240.000 m | 36. 00000 8640. 00| 32. 00000 7680. 00| 45. 48000 10915. 20
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 610- 05527 21.000 My | 65. 00000 1365. 00| 80. 00000 1680. 00| 96. 00000 2016. 00
HVA FOR APPROACHES | | [
0024 615- 06490 11. 000 EACH 94. 00000 1034. 00| 109. 00000 1199. 00| 180. 00000 1980. 00
R GHT OF WAY MARKER | | [
0025 615- 06505 8.000 EACH 395. 00000 3160. 00| 360. 00000 2880. 00| 474. 00000 3792. 00
MONUMENT, B | | |
0026 616- 02320 382.000 n2 | 2. 65000 1012. 30| 4. 50000 1719. 00| 1. 10000 420. 20
GEOTEXTI LES | | |
0027 616- 06405 513.000 My | 25. 00000 12825. 00| 23. 35000 11978. 55| 33. 35000 17108. 55
R PRAP, REVETNMENT | | [
0028 621-01004 2.000 EACH 450. 00000 900. 00| 450. 00000 900. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621-06548 5.000 kg | 48. 00000 240. 00| 48. 00000 240. 00| 57. 60000 288. 00
SEED M XTURE, CV | | |
0030 621- 06559 3880.000 n2 | 0. 48000 1862. 40| 0. 48000 1862. 40| 0. 58000 2250. 40
MULCHED SEEDI NG R | | [
0031 622-52436 4.000 EACH 25. 00000 100. 00] 25. 00000 100. 00| 30. 00000 120. 00
SI GN, DO NOT MOW OR SPRAY | |
0032 622-91786 24.000 EACH 10. 00000 240. 00| 10. 00000 240. 00| 12. 00000 288. 00
SEEDLI NG | | |
0033 714-03437 82.400 n2 | 394. 00000 32465. 60| 336. 00000 27686. 40| 458. 00000 37739. 20
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0034 714-06479 12.800 m | 12587. 00000 161113. 60| 13255. 00000 169664. 00| 7200. 00000 92160. 00
CULVERT, PRECAST 3 Sl DED REI NFORCED | | |
CONCRETE, 6700 nm X 3600 nm | | |
0035 715-05756 12.000 m | 72. 00000 864. 00| 55. 00000 660. 00| 32. 00000 384. 00
PI PE EXTENSI ON, Cl ROULAR, 300 nm | | |
0036 715-46000 1.000 EACH 131. 00000 131. 00| 151. 00000 151. 00| 150. 00000 150. 00
PI PE END SECTI ON, 300 mm | | |
0037 801-04308 6. 000 EACH 295. 00000 1770. 00| 195. 00000 1170. 00| 208. 00000 1248. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0038 801- 06605 12. 000 EACH 48. 00000 576. 00| 94. 00000 1128. 00| 180. 00000 2160. 00
BARRI CADE, |11A | | |
0039 801- 06606 12. 000 EACH 69. 00000 828. 00| 91. 00000 1092. 00| 120. 00000 1440. 00
BARRI CADE, |111B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 528, 802. 44 RQUTE : SR 10
CALL ORDER . 370 CONTRACT ID: B -24335-A COUNTI ES : MARSHALL
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (7) 35-0997978 | (8) 35-1690004 | (9) 35-2070195
| PHEND & BROMN, | NC. | NORTHERN | NDI ANA CONSTRUCTI Q ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 801- 06625 21.000 EACH 59. 00000 1239. 00| 79. 00000 1659. 00| 102. 00000 2142. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0041 801- 06640 20. 000 EACH 50. 00000 1000. 00| 82. 00000 1640. 00| 80. 00000 1600. 00
CONSTRUCTI ON SI GN, A | | [
0042 808-06703 680.000 m | 1. 45000 986. 00| 1. 55000 1054. 00| 5. 00000 3400. 00
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0043 808- 75240 85.000 m | 1. 45000 123. 25| 1. 55000 131. 75| 3. 00000 255. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0044 808- 75245 248.000 m | 1. 45000 359. 60| 1. 55000 384. 40| 5. 00000 1240. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ |
0045 808- 75996 24.000 EACH 14. 00000 336. 00| 5. 00000 120. 00| 196. 00000 4704. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0046 808- 75998 24.000 EACH 49. 00000 1176. 00| 43. 00000 1032. 00| 206. 00000 4944. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
SECTI ON TOTALS | $ 558, 224. 55| $ 573, 265. 07| $ 696, 955. 79
------------------------------------------ ey
CONTRACT TOTALS | $ 558, 224. 55| $ 573, 265. 07| $ 696, 955. 79




TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 380 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 843, 710. 16 RQUTE : CR 500E
CALL ORDER . 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 08/25/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9975093
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 695, 089. 81 100. 0000%
2 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 702, 867. 44 101. 1189%
3 35-1523985 WRTZ & YATES, | NC $ 730, 967. 02 105. 1615%
4  35-1339168 LAPORTE CONSTRUCTI ON CO $ 759, 757. 27 109. 3034%
5 35-1212938 ATLAS EXCAVATI NG | NC $ 917, 269. 10 131. 9641%
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, | NC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENT
I I I
0001 105-01925 6.000 MXS | 1443. 75000 8662. 50| 1500. 00000 9000. 00| 1200. 00000 7200. 00
FIELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUWP| 10527. 14000 10527. 14| 7500. 00000 7500. 00| 18000. 00000 18000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 34500. 00000 34500. 00| 40000. 00000 40000. 00| 35000. 00000 35000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 17350. 00000 17350. 00| 20000. 00000 20000. 00| 35000. 00000 35000. 00
CLEARI NG RI GHT OF WAY | | [
0006 202- 04089 6. 000 EACH| 19. 85000 119. 10| 50. 00000 300. 00| 40. 00000 240. 00
SHEET SIGN, REMOVE | | [
0007 202-51330 LUVP| 61881. 20000 61881. 20| 51000. 00000 51000. 00| 22500. 00000 22500. 00
PRESENT STRUCTURE, REMOVE | | |
0008 202- 60820 185.000 n2 | 10. 23000 1892. 55| 6. 00000 1110. 00| 14. 34000 2652. 90
SURFACE M LLI NG, ASPHALT | | [
0009 203- 02000 761.000 nB8 | 3. 35000 2549. 35| 6. 00000 4566. 00| 9. 15000 6963. 15
EXCAVATI ON, COVMON | | |
0010 203-02070 1627.000 nB8 | 9. 33000 15179. 91] 10. 00000 16270. 00| 13. 07000 21264. 89
BORROW | | |
0011 205- 02224 80.000 m | 8. 20000 656. 00| 8. 00000 640. 00| 9. 38000 750. 40
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02226 10.000 m | 75. 00000 750. 00| 42. 00000 420. 00| 100. 00000 1000. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | | |
0013 205- 02234 1.000 EACH 40. 00000 40. 00| 40. 00000 40. 00| 100. 00000 100. 00
I
I

CULVERT PI PE PROTECTI ON



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 380 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 843, 710. 16 ROUTE : CR 500E
CALL ORDER : 380 CONTRACT 1D : B -24601-A COUNTI ES ; STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| R ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, |NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205- 02236 2.000 EACH 40. 00000 80. 00| 40. 00000 80. 00| 100. 00000 200. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCOP | NLET PROTECTI ON | [
0015 206- 51220 196.000 nB | 14. 45000 2832. 20| 50. 00000 9800. 00| 78. 36000 15358. 56
EXCAVATI ON, VET | |
0016 206-51230 32.000 n8 | 13. 59000 434. 88| 20. 00000 640. 00| 26. 25000 840. 00
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0017 206-51235 LUMP|  99102. 47000 99102.47]  50000. 00000 50000. 00]  50000. 00000 50000. 00
COFFERDAM | | [
0018 211- 02060 34.000 n8 | 26. 47000 899. 98| 30. 00000 1020. 00| 26. 47000 899. 98
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 213-52830 28.000 n8 | 97. 87000 2740. 36| 80. 00000 2240. 00| 198. 21000 5549. 88
FLOMBLE MORTAR | |
0020 303- 04075 740.000 My | 24. 00000 17760. 00| 18. 00000 13320. 00| 17. 60000 13024. 00
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | |
0021 303-52308 115.000 My | 13. 00000 1495. 00| 18. 00000 2070. 00| 17. 60000 2024. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 402- 05468 490.000 My | 33. 00000 16170. 00| 40. 00000 19600. 00| 37. 00000 18130. 00
HVA BASE 25.0 nm MAI NLI NE | | |
0023 402- 05470 835.000 My | 35. 00000 29225. 00| 35. 50000 29642. 50| 40. 00000 33400. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0024 402- 05473 385.000 My | 34. 00000 13090. 00| 40. 00000 15400. 00| 39. 00000 15015. 00
HVA | NTERVEDI ATE 12.5 mm NMAI NLI NE | | |
0025 402- 05477 190.000 My | 42. 00000 7980. 00| 48. 00000 9120. 00| 47. 00000 8930. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 405- 05518 150.250 n2 | 7. 00000 1051. 75| 2. 50000 375. 63| 7. 80000 1171. 95
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 3.000 My | 200. 00000 600. 00| 510. 00000 1530. 00| 300. 00000 900. 00
ASPHALT FOR TACK COAT | | |
0028 501- 05090 166.000 n2 | 30. 29000 5028. 14| 60. 00000 9960. 00| 52. 48000 8711. 68
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | [ |
0029 601- 01522 4.000 EACH| 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-01700 1.000 EACH 1600. 00000 1600. 00| 1600. 00000 1600. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 1 | | |
0031 601- 01839 1.000 EACH| 1600. 00000 1600. 00| 1600. 00000 1600. 00| 1926. 25000 1926. 25
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0032 601- 06037 2.000 EACH 580. 00000 1160. 00| 580. 00000 1160. 00| 644. 00000 1288. 00
|

GUARDRAI L END TREATMENT, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 380 -3
TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED,
6.35 mm 356 nm

ENG NEER S ESTI MATE: $ 843, 710. 16 RQUTE : CR 500E
CALL ORDER . 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601-99105 104.775 m | 32. 80000 3436. 62| 32. 80000 3436. 62| 37. 00000 3876. 68
GUARDRAI L, WBEAM 1.905 m SPACI NG 38.5 | | |
0034 602-06729 6. 000 EACH 8. 00000 48. 00| 15. 00000 90. 00| 12. 00000 72.00
BARRI ER DELI NEATOR | | [
0035 603- 06040 190.000 m | 21. 40000 4066. 00| 21. 40000 4066. 00| 52. 00000 9880. 00
FENCE, FARM FIELD, 1190 nm | | [
0036 610- 05527 138.000 My | 53. 28000 7352. 64| 65. 00000 8970. 00| 60. 00000 8280. 00
HVA FOR APPROACHES , SHOULDER [ [ [
0037 611-06497 1.000 EACH 210. 00000 210. 00| 210. 00000 210. 00| 225. 00000 225.00
MAI LBOX ASSEMBLY, SINGLE | | [
0038 615- 06527 1.000 EACH 325. 00000 325. 00| 200. 00000 200. 00| 420. 00000 420. 00
MONUMENT, SECTI ON CORNER | | [
0039 616- 02320 763.000 n2 | 1. 73000 1319. 99| 3. 50000 2670. 50| 4. 18000 3189. 34
GEOTEXTI LES | | |
0040 616- 06405 555.000 My | 19. 62000 10889. 10| 18. 00000 9990. 00| 29. 70000 16483. 50
R PRAP, REVETMENT | | [
0041 616- 06451 22.000 My | 19. 78000 435. 16| 24. 00000 528. 00| 29. 70000 653. 40
R PRAP, UNI FORM | | [
0042 621-01004 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00| 600. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06548 1.000 kg | 55. 00000 55. 00| 55. 00000 55. 00| 70. 00000 70. 00
SEED M XTURE, CV | | |
0044 621- 06559 2230.000 n2 | 0. 60000 1338. 00| 0. 60000 1338. 00| 0. 72000 1605. 60
MULCHED SEEDI NG R | | [
0045 621- 06567 5.200 kL | 1. 00000 5. 20| 1. 00000 5. 20| 2. 00000 10. 40
WATER | | |
0046 621-06574 292.000 n2 | 6. 88000 2008. 96| 6. 88000 2008. 96| 8. 25000 2409. 00
SODDI NG | | |
0047 622-91786 32.000 EACH 9. 00000 288. 00| 9. 00000 288. 00| 11. 00000 352. 00
SEEDLI NG | | |
0048 701-96089 409.000 m | 65. 62000 26838. 58| 75. 00000 30675. 00| 88. 52000 36204. 68
|
0049 702-51005 69.600 n8 | 421. 17000 29313. 43| 800. 00000 55680. 00| 457. 61000 31849. 66
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 29.000 n8 | 155. 47000 4508. 63| 400. 00000 11600. 00| 393. 10000 11399. 90
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 8290. 000 kg | 0. 99000 8207. 10| 1. 25000 10362. 50| 1. 32000 10942. 80
REI NFORCI NG STEEL | | |
0052 703-51032 16686. 000 kg | 1. 14000 19022. 04| 1. 30000 21691. 80| 1. 54000 25696. 44

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/ 06/ 99
PAGE : 380 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 843, 710. 16 ROUTE : CR 500E
CALL CRDER : 380 CONTRACT 1D : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM Dl STRI CT : LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e m .-
0053 704- 51002 124.400 n8 | 279. 93000 34823. 29| 400. 00000 49760. 00| 393. 08000 48899. 15
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-51020 20.000 n8 | 465. 89000 9317. 80| 575. 00000 11500. 00| 520. 00000 10400. 00
CONCRETE, C, RAILING | | |
0055 707- 05977 508.000 n2 | 232. 62000 118170. 96| 200. 00000 101600. 00| 234. 00000 118872. 00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | [ |
CB, 432 mm X 1219 nm | | |
0056 709-51821 LUWP| 3830. 00000 3830. 00| 3830. 00000 3830. 00| 5000. 00000 5000. 00
SURFACE SEAL | | |
0057 715- 05048 677.000 m | 3.11000 2105. 47| 8. 00000 5416. 00| 4. 51000 3053. 27
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0058 715- 05053 34.000 m | 17. 17000 583. 78| 29. 00000 986. 00| 14. 00000 476. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |
0059 715-05119 19.000 m | 64. 63000 1227. 97| 92. 00000 1748. 00| 36. 00000 684. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |
0060 715-05149 193.000 m | 50. 56000 9758. 08| 64. 00000 12352. 00| 34. 00000 6562. 00
PIPE, TYPE 2, CIRCULAR 300 mm | | |
0061 715-05151 120.000 m | 73. 59000 8830. 80| 68. 00000 8160. 00| 40. 00000 4800. 00
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0062 715- 46005 2.000 EACH 186. 53000 373. 06| 400. 00000 800. 00| 150. 00000 300. 00
Pl PE END SECTI ON, 375 nm | | |
0063 718-52610 154.000 n8 | 32. 32000 4977. 28| 17. 00000 2618. 00| 31. 27000 4815. 58
AGGREGATE FCR UNDERDRAI NS | | |
0064 718- 99153 1441.000 n2 | 0. 93000 1340. 13| 2. 00000 2882. 00| 4. 18000 6023. 38
GEOTEXTI LES FOR UNDERDRAI N | |
0065 720- 45069 1.000 EACH 2019. 29000 2019. 29| 1500. 00000 1500. 00| 2300. 00000 2300. 00
I NLET, P12 [ [ |
0066 720- 45260 1.000 EACH| 734. 79000 734. 79| 1000. 00000 1000. 00| 600. 00000 600. 00
Pl PE CATCH BASIN, 300 nm | |
0067 730-02628 1.000 EACH 488. 29000 488. 29| 500. 00000 500. 00| 300. 00000 300. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0068 801- 04308 6.000 EACH 250. 00000 1500. 00| 365. 00000 2190. 00| 700. 00000 4200. 00
ROAD CLOSURE SI GN ASSEMBLY [ [ |
0069 801- 06605 22.000 EACH 120. 00000 2640. 00| 55. 00000 1210. 00| 110. 00000 2420. 00
BARRI CADE, I11A | |
0070 801- 06606 6.000 EACH 139. 00000 834. 00| 85. 00000 510. 00| 160. 00000 960. 00
BARRI CADE, |11B | |
0071 801-06625 29.000 EACH 79. 00000 2291. 00| 59. 00000 1711. 00| 100. 00000 2900. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0072 801- 06640 14.000 EACH 99. 00000 1386. 00| 59. 00000 826. 00| 100. 00000 1400. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 380 -5

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 843, 710. 16 RQUTE : CR 500E
CALL ORDER . 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-0918397 | (3) 35-1523985
| KANKAKEE VALLEY CONSTRUCTI ON| RI ETH RI LEY CONSTRUCTI ON | WRTZ & YATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0073 801-06775 LUWP| 4029. 76000 4029. 76| 1500. 00000 1500. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0074 802-02489 3.100 m | 20. 66000 64. 05| 21. 00000 65. 10| 100. 00000 310. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0075 802- 76035 0.562 n2 | 161. 44000 90. 73| 165. 00000 92. 73| 100. 00000 56. 20
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS 250 | | |
0076 808-06713 910.000 m | 0. 98000 891. 80| 0. 54000 491. 40| 0. 64000 582. 40
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0077 808-06714 925.000 m | 0. 98000 906. 50| 0. 54000 499. 50| 0. 64000 592. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 695, 089. 81| $ 702, 867. 44| 730, 967. 02
__________________________________________ o
CONTRACT TOTALS | $ 695, 089. 81| $ 702, 867. 44| 730, 967. 02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 380 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 843, 710. 16 ROUTE : CR 500E
CALL ORDER . 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1212938 [
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 01925 6.000 NOS | 1802. 88000 10817. 28] 650. 00000 3900. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  13259. 93000 13259.93|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  28581. 49000 28581.49|  46800. 00000 46800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  10237. 30000 10237.30]  25000. 00000 25000. 00|
CLEARI NG RI GHT OF VAY | | |
0006 202- 04089 6.000 EACH 86. 60000 519. 60| 110. 00000 660. 00|
SHEET SI GN, REMOVE | | |
0007 202- 51330 LUMP|  22471. 38000 22471.38|  45000. 00000 45000. 00|
PRESENT STRUCTURE, REMOVE | | |
0008 202- 60820 185.000 n2 | 14. 23000 2632. 55 7.00000 1295. 00|
SURFACE M LLING ASPHALT | | |
0009 203- 02000 761.000 n8 | 9. 78000 7442. 58| 14. 00000 10654. 00|
EXCAVATI ON,  COMMON | | |
0010 203- 02070 1627.000 n8 | 19. 16000 31173. 32| 15. 00000 24405. 00|
BORROW | | |
0011 205- 02224 80.000 m | 8. 20000 656. 00| 8. 00000 640. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0012 205- 02226 10.000 m | 75. 00000 750. 00| 78. 00000 780. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [ |
0013 205- 02234 1.000 EACH 40. 00000 40. 00| 45. 00000 45. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0014 205- 02236 2.000 EACH 40. 00000 80. 00| 45. 00000 90. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DROP | NLET PROTECTI ON | [ |

0015 206- 51220 196.000 n8 | 43. 05000 8437. 80 55. 00000 10780. 00|
EXCAVATI ON, VET | | |
0016 206- 51230 32.000 n8 | 32. 98000 1055. 36| 40. 00000 1280. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0017 206- 51235 LUMP|  90069. 00000 90069. 00]  135000. 00000 135000. 00|
COFFERDAM | | |
0018 211- 02060 34.000 n8 | 26. 91000 914. 94| 36. 00000 1224. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0019 213- 52830 28.000 n8 | 142. 87000 4000. 36| 130. 00000 3640. 00|

FLOMBLE NMORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 380 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 843, 710. 16 RQUTE : CR 500E
CALL ORDER . 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1212938 [
| LAPCRTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 303- 04075 740.000 My | 21. 55000 15947. 00| 18. 00000 13320. 00
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0021 303-52308 115.000 My | 30. 14000 3466. 10| 18. 00000 2070. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 402- 05468 490.000 My | 33. 00000 16170. 00| 35. 00000 17150. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0023 402- 05470 835.000 My | 35. 00000 29225. 00| 37. 00000 30895. 00
HVA BASE C25.0 mm MAI NLI NE [ [ [
0024 402-05473 385.000 My | 34. 00000 13090. 00| 36. 00000 13860. 00
HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE | | |
0025 402-05477 190.000 My | 42. 00000 7980. 00| 44, 00000 8360. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0026 405-05518 150.250 n2 | 7. 00000 1051. 75| 7.50000 1126. 88
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 3.000 M | 200. 00000 600. 00| 210. 00000 630. 00
ASPHALT FOR TACK COAT | | [
0028 501- 05090 166.000 n2 | 45. 77000 7597. 82| 45, 00000 7470. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0029 601- 01522 4.000 EACH 1052. 00000 4208. 00| 1300. 00000 5200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0030 601-01700 1.000 EACH 1498. 00000 1498. 00| 1800. 00000 1800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0031 601-01839 1.000 EACH 1498. 00000 1498. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0032 601- 06037 2.000 EACH 579. 00000 1158. 00| 600. 00000 1200. 00
GUARDRAI L END TREATMENT, | | | |
0033 601-99105 104.775 m | 32. 00000 3352. 80| 34. 00000 3562. 35|
GUARDRAI L, WBEAM 1.905 m SPACI NG 38.5 | | |
0034 602-06729 6.000 EACH 7.00000 42. 00| 5. 60000 33.60
BARRI ER DELI NEATOR | | [
0035 603- 06040 190.000 m | 15. 25000 2897. 50| 22.50000 4275. 00|
FENCE, FARM FIELD, 1190 nm | | |
0036 610- 05527 138.000 My | 50. 00000 6900. 00| 54. 00000 7452. 00
HVA FOR APPROACHES , SHOULDER [ | [
0037 611- 06497 1.000 EACH 92. 00000 92. 00| 220. 00000 220. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0038 615- 06527 1.000 EACH 375. 00000 375. 00| 340. 00000 340. 00

MONUMENT, SECTI ON CORNER | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 380 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 843, 710. 16 ROUTE : CR 500E
CALL ORDER : 380 CONTRACT 1D : B -24601-A COUNTI ES ; STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPORTE CONSTRUCTI ON OO | ATLAS EXCAVATING | NC. [
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0039 616- 02320 763.000 n2 | 2. 24000 1709. 12| 4. 20000 3204. 60|
GEOTEXTI LES | | |
0040 616- 06405 555.000 My | 25. 67000 14246. 85| 23. 00000 12765. 00|
Rl PRAP, REVETMENT | | |
0041 616- 06451 22.000 My | 27.21000 598. 62| 28. 00000 616. 00|
Rl PRAP, UNI FORM | | |
0042 621-01004 1.000 EACH 450. 00000 450. 00| 475. 00000 475. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621- 06548 1.000 kg | 55. 00000 55. 00| 56. 00000 56. 00|
SEED M XTURE, CV | |
0044 621- 06559 2230.000 n2 | 0. 60000 1338. 00| 0. 65000 1449. 50|
MULCHED SEEDI NG R | | I
0045 621- 06567 5.200 kL | 1. 00000 5. 20| 1. 10000 5. 72|
VWATER | | |
0046 621- 06574 292.000 n2 | 6. 88000 2008. 96| 7. 20000 2102. 40|
SODDI NG | | |
0047 622-91786 32.000 EACH 9. 00000 288. 00| 10. 00000 320. 00|
SEEDLI NG | | |
0048 701- 96089 409.000 m | 102. 53000 41934. 77| 120. 00000 49080. 00|
Pl LE, OONCRETE, STEEL SHELL ENCASED, | | |
6.35 mm 356 nm | | |
0049 702-51005 69.600 n8 | 343. 50000 23907. 60| 525. 00000 36540. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0050 702-51015 29.000 n8 | 488. 55000 14167. 95| 310. 00000 8990. 00|
CONCRETE, B, FOOTI NGS | | |
0051 703-51030 8290.000 kg | 1. 27000 10528. 30| 1. 35000 11191. 50|
REI NFORCI NG STEEL | | |
0052 703-51032 16686.000 kg | 1. 33000 22192. 38| 1. 40000 23360. 40|
REI NFORC| NG STEEL, EPOXY COATED | | [
0053 704- 51002 124.400 n8 | 523. 48000 65120. 91| 290. 00000 36076. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0054 706-51020 20.000 n8 | 768. 34000 15366. 80| 650. 00000 13000. 00|
CONCRETE, C, RAILING | | |
0055 707- 05977 508.000 n2 | 229. 13000 116398. 04| 380. 00000 193040. 00|
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | | [
CB, 432 nm X 1219 mm | | |
0056 709-51821 LUWP| 3485. 44000 3485. 44| 5300. 00000 5300. 00|
SURFACE SEAL | | |
0057 715- 05048 677.000 m | 41. 21000 27899. 17| 5. 00000 3385. 00|
I

PI PE, TYPE 4, C RCULAR 150 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 06/ 99
PAGE : 380 -9
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 843, 710. 16 ROUTE : CR 500E
CALL CRDER : 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1339168 | (5) 35-1212938 |
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ e e e e e e e e e e e e e m .-
0058 715- 05053 34.000 m | 72. 05000 2449. 70| 36. 00000 1224. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0059 715-05119 19.000 m | 74. 16000 1409. 04| 150. 00000 2850. 00|
PI PE, TYPE 1, CIRCULAR, 375 nm | | |
0060 715-05149 193.000 m | 50. 82000 9808. 26| 130. 00000 25090. 00|
Pl PE, TYPE 2, CIRCULAR, 300 nm | | |
0061 715-05151 120.000 m | 63. 40000 7608. 00| 145. 00000 17400. 00|
Pl PE, TYPE 2, CIRCULAR, 375 nm | | |
0062 715-46005 2.000 EACH 321. 54000 643. 08| 210. 00000 420. 00|
Pl PE END SECTION, 375 mm | | |
0063 718-52610 154.000 n8 | 45. 49000 7005. 46| 62. 00000 9548. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0064 718-99153 1441.000 n2 | 3. 30000 4755. 30| 1. 80000 2593. 80|
GEOTEXTI LES FOR UNDERDRAI N | | |
0065 720- 45069 1.000 EACH 2648. 02000 2648. 02| 1450. 00000 1450. 00|
I NLET, P12 | | |
0066 720-45260 1.000 EACH 1309. 02000 1309. 02| 670. 00000 670. 00|
Pl PE CATCH BASIN, 300 mm | | |
0067 730-02628 1.000 EACH 379. 53000 379. 53| 345. 00000 345. 00|
SAFETY METAL END SECTION, 6:1, 375 nm | | |
0068 801- 04308 6.000 EACH 345. 00000 2070. 00| 360. 00000 2160. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0069 801- 06605 22.000 EACH 55. 00000 1210. 00| 65. 00000 1430. 00|
BARRI CADE, |I1A | | |
0070 801- 06606 6.000 EACH 85. 00000 510. 00| 100. 00000 600. 00|
BARRI CADE, I1IB | | |
0071 801- 06625 29.000 EACH 59. 00000 1711. 00| 75. 00000 2175. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0072 801- 06640 14.000 EACH 59. 00000 826. 00| 75. 00000 1050. 00|
CONSTRUCTI ON SIGN, A | | |
0073 801- 06775 LUMP| 2393. 34000 2393. 34| 4000. 00000 4000. 00|
MAI NTAI Nl NG TRAFFI C | | |
0074 802- 02489 3.100 m | 36. 00000 111. 60| 39. 00000 120. 90|
SI GN POST, SQUARE, REI NFORCED ANCHCR | | |
BASE | | |
0075 802- 76035 0.562 n2 | 169. 40000 95. 20| 225. 00000 126. 45|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS 250 | | |
0076 808- 06713 910.000 m | 0. 45000 409. 50| 0. 60000 546. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0077 808-06714 925.000 m | 0. 45000 416. 25| 0. 60000 555. 00|

LINE, PAINT, SCLID, YELLOW 100 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 380 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 843, 710. 16 ROUTE : CR 500E
CALL ORDER . 380 CONTRACT ID : B -24601-A COUNTI ES : STARKE
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-1212938 [
| LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 759, 757. 27| $ 917, 269. 10|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 759, 757.27] $ 917, 269.10]|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 330, 129. 05 ROUTE : 148
CALL ORDER . 500 CONTRACT ID: T -24213-C COUNTI ES : DEARBORN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4615002
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1817574 YARDBERRY LANDSCAPE $  310,491.67 100. 0000%
2 35-2032723 L M'S ENVI RONVENTAL CONTRACTI NG $  326,872.13 105. 2756%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. $  370,533.07 119. 3375%
4 35-1636776 LI NKEL COMPANY $ 408, 132.20 131. 4470%
| (1) 35-1817574 | (2) 35-2032723 | (3) 35-1128289
| YARDBERRY LANDSCAPE [L M'S ENVI RONVENTAL CONTRACT| BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  GRADI NG DRAI NAGE, GUARDRAI L
I | |
0001 105- 06790 7.000 MOS | 1100. 00000 7700. 00| 1365. 00000 9555. 00| 1200. 00000 8400. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  14000. 00000 14000. 00| 4637. 75000 4637.75|  18527. 00000 18527. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP|  10000. 00000 10000. 00|  17909. 20000 17909.20|  30000. 00000 30000. 00
CLEARI NG RI GHT OF WAY | |
0004 202- 02271 24.000 EACH 350. 00000 8400. 00| 411. 87000 9884. 88| 400. 00000 9600. 00
HEADWALL, REMOVE | | |
0005 203- 02070 147.000 n8 | 45. 00000 6615. 00| 60. 00000 8820. 00| 60. 00000 8820. 00
BORROW | |
0006 203- 02080 1.433 km |  14587.57000 20903.98|  22400. 00000 32099.20]  20000. 00000 28660. 00
LI NEAR GRADI NG | | |
0007 205- 02770 310.000 n2 | 3.00000 930. 00| 3. 93000 1218. 30| 4. 00000 1240. 00
EROSI ON CONTROL BLANKET | | |
0008 210- 06369 4.000 m | 20. 00000 80. 00| 793. 84000 3175. 36| 400. 00000 1600. 00
SAW CUT , HEADWALL | | |
0009 211- 02050 3.000 n8 | 70. 00000 210. 00| 100. 00000 300. 00| 80. 00000 240. 00
B BORROW | |
0010 303- 52309 497.000 My | 28. 00000 13916. 00| 42. 03000 20888. 91| 32. 00000 15904. 00
COMPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0011 305- 05204 14.000 My | 100. 00000 1400. 00| 195. 00000 2730. 00| 125. 00000 1750. 00
HVA FOR PATCHI NG | | |
0012 601-01700 5.000 EACH 2240. 00000 11200. 00| 2438. 00000 12190. 00| 1550. 00000 7750. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0013 601-02103 18.550 m | 64. 00000 1187. 20| 71. 50000 1326. 32| 46. 00000 853. 30

GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | |
SPACI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PACGE : 500 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 330, 129. 05 ROUTE : 148
CALL ORDER . 500 CONTRACT ID: T -24213-C COUNTI ES : DEARBORN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-2032723 | (3) 35-1128289
| YARDBERRY LANDSCAPE |L MS ENVI RONVENTAL CONTRACT| BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 601- 02636 27.170 m | 87. 00000 2363. 79| 97. 50000 2649. 08| 57. 00000 1548. 69
GUARDRAI L, W BEAM NESTED | | |
0015 601- 03464 2.000 EACH 47. 25000 94. 50| 58. 50000 117. 00| 40. 00000 80. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0016 601- 06037 11. 000 EACH 776. 25000 8538. 75| 878. 00000 9658. 00| 565. 00000 6215. 00
GUARDRAI L END TREATMENT, | | |
0017 601-99105 984.000 m | 42. 55000 41869. 20| 48. 10000 47330. 40| 32. 00000 31488. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0018 611-95023 5.000 EACH 175. 00000 875. 00| 68. 00000 340. 00| 150. 00000 750. 00
MAI LBOX ASSEMBLY, RESET | | |
0019 616- 02320 434.500 n2 | 3. 50000 1520. 75| 2. 96000 1286. 12| 2. 00000 869. 00
GEOTEXTI LES | | |
0020 616- 05688 37.000 My | 58. 00000 2146. 00| 32. 80000 1213. 60| 46. 00000 1702. 00
R PRAP, CLASS 1 | | [
0021 616-06451 358.000 My | 50. 00000 17900. 00| 39. 52000 14148. 16| 45. 00000 16110. 00
R PRAP, UNI FORM | | |
0022 702-90915 2.500 nm8 | 750. 00000 1875. 00| 749. 00000 1872. 50| 1000. 00000 2500. 00
CONCRETE, A | | |
0023 714-02720 2.500 m | 2000. 00000 5000. 00| 992. 00000 2480. 00| 1850. 00000 4625. 00
CULVERT, PRECAST BOX, CONCRETE, 900 mm | | |
X 900 mm | | |
0024 714-95538 3.000 m | 1000. 00000 3000. 00| 763. 71000 2291. 13| 1800. 00000 5400. 00

CULVERT, PRECAST BOX, REI NFORCED | | I
CONCRETE, 600 mm x 600 mm |

I

0025 715-05118 10.000 m | 58. 00000 580. 00| 168. 87000 1688. 70| 130. 00000 1300. 00
PIPE, TYPE 1, C RCULAR 300 nm [ [ |

0026 715-05119 9.900 m | 60. 00000 594. 00| 177. 46000 1756. 85| 350. 00000 3465. 00
PIPE, TYPE 1, C RCULAR 375 nm [ [ |

0027 715- 46000 25.000 EACH 200. 00000 5000. 00| 444. 67000 11116. 75| 250. 00000 6250. 00
Pl PE END SECTI ON, 300 mm | | |

0028 715- 46010 1.000 EACH 275. 00000 275. 00| 378. 59000 378. 59| 300. 00000 300. 00
Pl PE END SECTI ON, 450 mm | | |

0029 720- 45005 1.000 EACH 1620. 00000 1620. 00| 2059. 10000 2059. 10| 2100. 00000 2100. 00
I NLET, A2 [ | I

0030 720- 45069 1.000 EACH 1700. 00000 1700. 00| 2551. 20000 2551. 20| 3200. 00000 3200. 00
I NLET, P12 | | |

0031 720- 45075 2.000 EACH 1700. 00000 3400. 00| 1582. 05000 3164. 10| 4600. 00000 9200. 00
I NLET, R13 | | |

0032 729-51875 1.100 n2 | 175. 00000 192. 50| 1486. 02000 1634. 62| 1000. 00000 1100. 00

CONCRETE, A, PATCHI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 500 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 330, 129. 05 ROUTE : 148
CALL ORDER . 500 CONTRACT ID: T -24213-C COUNTI ES : DEARBORN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-2032723 | (3) 35-1128289
| YARDBERRY LANDSCAPE |L MS ENVI RONVENTAL CONTRACT| BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 730- 02397 1.000 EACH 1750. 00000 1750. 00| 1792. 43000 1792. 43| 2100. 00000 2100. 00
SAFETY METAL END SECTIQON, 4:1, 900 mm | | |
0034 730-02628 61. 000 EACH 880. 00000 53680. 00| 475. 41000 29000. 01| 400. 00000 24400. 00
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0035 730-02629 3.000 EACH 400. 00000 1200. 00| 704. 64000 2113. 92| 450. 00000 1350. 00
SAFETY METAL END SECTIQON, 6:1, 450 mm | | |
0036 730-03475 3.000 EACH 800. 00000 2400. 00| 453. 01000 1359. 03| 425. 00000 1275. 00
SAFETY METAL END SECTIQON, 4:1, 375 mm | | |
0037 730-03476 1.000 EACH 800. 00000 800. 00| 844. 53000 844. 53| 700. 00000 700. 00
SAFETY METAL END SECTIQON, 4:1, 600 mm | | |
0038 730- 03584 10. 000 EACH| 1100. 00000 11000. 00| 586. 40000 5864. 00| 475. 00000 4750. 00
SAFETY METAL END SECTION, 4:1, 450 mm | | |
0039 730-04342 2.000 EACH 1000. 00000 2000. 00| 785. 41000 1570. 82| 675. 00000 1350. 00
SAFETY METAL END SECTIQN, 4:1, 700 nm X | | |
500 mm | | |
0040 801- 06640 47.000 EACH 95. 00000 4465. 00| 62. 40000 2932. 80| 88. 00000 4136. 00
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 20. 000 EACH 80. 00000 1600. 00| 19. 50000 390. 00| 44, 00000 880. 00
CONSTRUCTI ON SIGN, B | | |
0042 801-06775 LUWP| 30000. 00000 30000. 00| 38000. 00000 38000. 00| 87259. 28000 87259. 28
MAI NTAI NI NG TRAFFI C | | |
0043 105- 06845 LUWP| 5000. 00000 5000. 00| 7901. 79000 7901. 79| 8500. 00000 8500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0044 621-01004 2.000 EACH 500. 00000 1000. 00] 910. 00000 1820. 00| 800. 00000 1600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06553 12. 000 kg | 30. 00000 360. 00| 31. 85000 382. 20| 27. 00000 324. 00
SEED M XTURE, R | |
0046 621- 06545 0.060 My | 2500. 00000 150. 00| 7163. 00000 429. 78| 6030. 00000 361. 80
FERTI LI ZER | | |
SECTI ON TOTALS | $ 310, 491. 67| $ 326, 872. 13| $ 370, 533. 07
__________________________________________ o
CONTRACT TOTALS | $ 310, 491. 67| $ 326, 872. 13| $ 370, 533. 07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 500 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 330, 129. 05 ROUTE : 148
CALL ORDER . 500 CONTRACT ID: T -24213-C COUNTI ES : DEARBORN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1636776 | |
| LI NKEL COMPANY [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  GRADI NG DRAI NAGE, GUARDRAI L

I
0001 105-06790 7.000 MOS | 2000. 00000 14000. 00|

|

FIELD OFFICE, 27.9 n2 | [ |
0002 110- 01001 LUMP|  20000. 00000 20000. 00 |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP|  50000. 00000 50000. 00| |
CLEARI NG RI GHT OF VAY | | |
0004 202- 02271 24.000 EACH 400. 00000 9600. 00| |
HEADWALL, REMOVE | | |
0005 203- 02070 147.000 n8 | 10. 00000 1470. 00| |
BORROW [ [ |
0006 203- 02080 1.433 km |  18000.00000 25794. 00| |
LI NEAR GRADI NG | [ |
0007 205- 02770 310.000 n2 | 3. 00000 930. 00| |
EROSI ON CONTROL BLANKET | | |
0008 210- 06369 4.000 m | 1000. 00000 4000. 00| |
SAW CUT , HEADWALL | [ |
0009 211- 02050 3.000 n8 | 128. 00000 384. 00| |
B BORROW | | |
0010 303- 52309 497. 000 | 40. 00000 19880. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0011 305- 05204 14.000 My | 200. 00000 2800. 00| |
HVA FOR PATCHI NG | [ |
0012 601- 01700 5.000 EACH| 1600. 00000 8000. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0013 601- 02103 18.550 m | 50. 00000 927. 50| |
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0014 601- 02636 27.170 m | 60. 00000 1630. 20| |
GUARDRAI L, W BEAM NESTED | [ |
0015 601- 03464 2.000 EACH 50. 00000 100. 00| |
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON [ | |
0016 601- 06037 11.000 EACH 1000. 00000 11000. 00| |
GUARDRAI L END TREATMENT, | | | |
0017 601-99105 984.000 m | 50. 00000 49200. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 611- 95023 5.000 EACH 200. 00000 1000. 00| |
I

MAI LBOX ASSEMBLY, RESET | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 500 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 330, 129. 05 ROUTE : 148
CALL ORDER . 500 CONTRACT ID: T -24213-C COUNTI ES : DEARBORN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (4) 35-1636776 | |
| LI NKEL COMPANY [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 616- 02320 434.500 n2 | 5. 00000 2172. 50|
GEOTEXTI LES | [
0020 616- 05688 37.000 My | 50. 00000 1850. 00|
R PRAP, CLASS 1 | [
0021 616- 06451 358.000 My | 50. 00000 17900. 00|
Rl PRAP, UNI FORM | [
0022 702- 90915 2.500 18 | 400. 00000 1000. 00|
CONCRETE, A | [
0023 714- 02720 2.500 m | 3500. 00000 8750. 00|
CULVERT, PRECAST BOX, CONCRETE, 900 mm | |
X 900 nm | |
0024 714- 95538 3.000 m | 3000. 00000 9000. 00|

CULVERT, PRECAST BOX, REI NFORCED | |
CONCRETE, 600 mm x 600 mm

|

I

|

I

I

I

|

I

|

I

I

I

| |

0025 715- 05118 10.000 m | 150. 00000 1500. 00| |
PIPE, TYPE 1, CRCULAR 300 nm [ [ |
0026 715- 05119 9.900 m | 160. 00000 1584. 00| [
PIPE, TYPE 1, CROULAR 375 nm [ [ |
0027 715- 46000 25.000 EACH 300. 00000 7500. 00| [
Pl PE END SECTION, 300 mm | | |
0028 715- 46010 1.000 EACH 500. 00000 500. 00| |
Pl PE END SECTION, 450 mm | | |
0029 720- 45005 1.000 EACH 1200. 00000 1200. 00| |
I NLET, A2 | | |
0030 720- 45069 1.000 EACH 1800. 00000 1800. 00| |
I NLET, P12 | | |
0031 720- 45075 2.000 EACH 1500. 00000 3000. 00| |
I NLET, RL3 | | |
0032 729-51875 1.100 n2 | 1000. 00000 1100. 00| |
CONCRETE, A, PATCHI NG | [ |
0033 730- 02397 1.000 EACH 600. 00000 600. 00| |
SAFETY METAL END SECTION, 4:1, 900 mm | | |
0034 730- 02628 61.000 EACH| 450. 00000 27450. 00| |
SAFETY METAL END SECTION, 6:1, 375 mm | | |
0035 730- 02629 3.000 EACH 550. 00000 1650. 00| |
SAFETY METAL END SECTION, 6:1, 450 mm | | |
0036 730- 03475 3.000 EACH 500. 00000 1500. 00| |
SAFETY METAL END SECTION, 4:1, 375 mm | | |
0037 730- 03476 1.000 EACH 700. 00000 700. 00| |
SAFETY METAL END SECTION, 4:1, 600 mm | | |
0038 730- 03584 10.000 EACH 600. 00000 6000. 00| |
|

SAFETY METAL END SECTION, 4:1, 450 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/06/99
PAGE : 500 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 330, 129. 05 ROUTE : 148
CALL ORDER . 500 CONTRACT ID: T -24213-C COUNTI ES : DEARBORN
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1636776 | |
| LI NKEL COMPANY | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 730- 04342 2.000 EACH 900. 00000 1800. 00| |
SAFETY METAL END SECTION, 4:1, 700 nm X | | |
500 nMm | | |
0040 801- 06640 47.000 EACH 200. 00000 9400. 00| |
CONSTRUCTI ON SI GN, A | | |
0041 801- 06645 20. 000 EACH| 250. 00000 5000. 00| |
CONSTRUCTI ON SIGN, B | | |
0042 801-06775 LUWP| 50000. 00000 50000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0043 105- 06845 LUWP| 20000. 00000 20000. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0044 621-01004 2.000 EACH 1000. 00000 2000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06553 12.000 kg | 200. 00000 2400. 00| |
SEED M XTURE, R | [ [
0046 621- 06545 0.060 My | 1000. 00000 60. 00| |
FERTI LI ZER | [ [
SECTI ON TOTALS | $ 408, 132. 20| |
__________________________________________ o
CONTRACT TOTALS | $ 408, 132. 20| |







